



## CLARK COUNTY

TO: Holders of Specifications Relating of:  
Quote #0006 – CRESA Administration Remodel

DATE: Sept. 18, 2006  
FROM: Mike Westerman, CPPO

### Additional Information to Specifications

---

1. Who will be relocating the card readers?  
The electrical contractor is responsible for relocating the card readers.
2. Is there on-site storage for a trailer?  
Storage and trailers are not permitted in the existing parking lot. Space is available for storage behind gates on the west side of the building.
3. Are there any restrictions on start and finish times? Can work be done on the weekend?  
Work can be done Monday through Friday, 8 AM to 5 PM. Arrangements may be made to work outside this timeframe with advance notice.
4. What is the timeframe for completion?  
All Work shall be substantially complete on or before December 11, 2006.
5. Is there a designated parking space for the construction supervisor?  
Parking is available in metered parking in the county lots and on the streets adjacent to the site. Short term parking is allowed in the loading dock at the north end of the building. Other arrangements may be made upon request.
6. Who will be relocating the door magnet(s) by the EOC?  
The door magnets are not being relocated.
7. What is being done with the drop down fire wall after it is removed?  
This is to be saved and remains the property of CRESA.
8. Where is the termination point for the low voltage? Who is pulling the wire for the low voltage? Who is providing the raceway for the low voltage?  
The electrical contractor is responsible for stubbing the 1-3/4" raceway to the accessible ceiling space for the phone and data side of the box.  
CRESA's outside contractor will be doing the cabling and make-ups of the phone and data.
9. What is the schedule for liquidated damages?  
There are no liquidated damages with this project.
10. When is the actual start date?  
The contract is expected to be awarded on October 5<sup>th</sup> at which time the project can be started.  
However, all materials need to be on site before any demolition can take place.  
The actual 'start date' will be determined after award.