

DATE OF BID OPENING:			May 3, 2016		County Road Project:				Brush Prairie Bridge				C.R.P.#				332322			
Spec Yr: 14			PUBLIC SERVICE CENTER, SIXTH FLOOR Councilors Hearing Room Office of Clark County Councilors				ENGINEER'S ESTIMATE		Stellar J Corporation 1363 Down River Drive Woodland, WA 98674 360-225-7996		Five Rivers Construction, Inc. 1381 Industrial Way Longview, WA 98632 360-423-1991		Keystone Contracting, Inc. 417 NW 209th Street Ridgefield, WA 98642 360-887-0868		Abriss Corporation, Inc. PO Box 40 Battle Ground, WA 98604 360-687-1117		Conway Construction Company 414 Pioneer Street, Suite #201 Ridgefield, WA 98642 360-887-3022		Nutter Corporation 7211-A NE 43rd Avenue Vancouver, WA 98661 360-573-2000	
ITEM NO.	BID ITEM IDENT NO	QUANTITY	BID ITEM DESCRIPTION	UNIT	UNIT PRICE	Total	UNIT PRICE	Total	UNIT PRICE	Total	UNIT PRICE	Total	UNIT PRICE	Total	UNIT PRICE	Total	UNIT PRICE	Total		
BID QUANTITIES																				
1	101.07	1.00	MOBILIZATION	L.S.	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$26,420.00	\$26,420.00	\$27,000.00	\$27,000.00	\$30,000.00	\$30,000.00	\$37,500.00	\$37,500.00	\$42,000.00	\$42,000.00		
2	105.4	1.00	REPLACEMENT STAKING SERVICES	HOURL	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00		
3	107.15	1.00	SPCC PLAN	L.S.	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,309.00	\$1,309.00	\$1,000.00	\$1,000.00	\$600.00	\$600.00	\$5,000.00	\$5,000.00	\$1,000.22	\$1,000.22		
4	110	1.00	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	\$7,000.00	\$7,000.00	\$25,000.00	\$25,000.00	\$20,044.00	\$20,044.00	\$13,500.00	\$13,500.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00		
5	201	1.00	CLEARING AND GRUBBING	L.S.	\$5,000.00	\$5,000.00	\$8,500.00	\$8,500.00	\$4,608.00	\$4,608.00	\$26,220.00	\$26,220.00	\$26,000.00	\$26,000.00	\$25,000.00	\$25,000.00	\$16,000.00	\$16,000.00		
6	201.05	2.00	TREE REMOVAL	EACH	\$300.00	\$600.00	\$300.00	\$600.00	\$1,342.00	\$2,684.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00	\$1,800.00	\$3,600.00	\$1,000.00	\$2,000.00		
7	203.04	620.00	CHANNEL EXCAVATION INCL. HAUL	C.Y.	\$32.00	\$19,840.00	\$35.00	\$21,700.00	\$38.25	\$23,715.00	\$40.00	\$24,800.00	\$33.00	\$20,460.00	\$34.60	\$21,452.00	\$50.00	\$31,000.00		
8	602.79	1.00	SEISMIC RETROFIT - BRIDGE NO. 201	L.S.	\$94,930.00	\$94,930.00	\$39,000.00	\$39,000.00	\$28,831.00	\$28,831.00	\$30,000.00	\$30,000.00	\$54,417.00	\$54,417.00	\$53,000.00	\$53,000.00	\$55,000.00	\$55,000.00		
9	801.01	10.00	ESC LEAD	DAY	\$70.00	\$700.00	\$100.00	\$1,000.00	\$150.00	\$1,500.00	\$50.00	\$500.00	\$200.00	\$2,000.00	\$25.00	\$250.00	\$90.00	\$900.00		
10	801.06	30	CHECK DAM	L.F.	\$1.50	\$45.00	\$15.00	\$450.00	\$20.00	\$600.00	\$25.00	\$750.00	\$40.00	\$1,200.00	\$27.00	\$810.00	\$21.00	\$630.00		
11	801.07	311.00	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	\$28.00	\$8,708.00	\$33.00	\$10,263.00	\$54.70	\$17,011.70	\$10.00	\$3,110.00	\$42.00	\$13,062.00	\$27.00	\$8,397.00	\$35.00	\$10,885.00		
12	801.11	172.00	SILT FENCE	L.F.	\$5.50	\$946.00	\$8.00	\$1,376.00	\$5.60	\$963.20	\$4.00	\$688.00	\$3.85	\$662.20	\$4.80	\$825.60	\$5.00	\$860.00		
13	801.16	167.00	WATTLE	L.F.	\$4.50	\$751.50	\$6.00	\$1,002.00	\$6.55	\$1,093.85	\$4.00	\$668.00	\$4.15	\$693.05	\$3.70	\$617.90	\$5.00	\$835.00		
14	801.4	0.40	SEEDING AND MULCHING	ACRE	\$5,000.00	\$2,000.00	\$9,500.00	\$3,800.00	\$15,382.00	\$6,152.80	\$5,000.00	\$2,000.00	\$9,000.00	\$3,600.00	\$11,765.00	\$4,706.00	\$10,000.00	\$4,000.00		
15	801.41	1.00	EROSION CONTROL AND SPILL PREVENTION REINSPECTION FEE	EACH	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00	-\$100.00		
16	801.55	354.00	HIGH VISIBILITY FENCE	L.F.	\$4.50	\$1,593.00	\$8.00	\$2,832.00	\$3.92	\$1,387.68	\$4.00	\$1,416.00	\$4.18	\$1,479.72	\$3.30	\$1,168.20	\$5.00	\$1,770.00		
17	801.58	25.00	BIODEGRADABLE EROSION CONTROL BLANKET	S.Y.	\$5.50	\$137.50	\$20.00	\$500.00	\$9.16	\$229.00	\$25.00	\$625.00	\$12.35	\$308.75	\$4.40	\$110.00	\$24.00	\$600.00		
18	404.07	190.00	PERMEABLE BALLAST ROCK	TON	\$65.00	\$12,350.00	\$50.00	\$9,500.00	\$62.80	\$11,932.00	\$70.00	\$13,300.00	\$44.00	\$8,360.00	\$56.40	\$10,716.00	\$49.00	\$9,310.00		
19	877.55	760.00	MODIFIED WSDOT CLASS B ROCK FOR EROSION AND SCOUR PROTECTION	TON	\$80.00	\$60,800.00	\$78.00	\$59,280.00	\$96.50	\$73,340.00	\$60.00	\$45,600.00	\$68.00	\$51,680.00	\$112.75	\$85,690.00	\$76.00	\$57,760.00		
20	877.56	1.00	WORK AREA ISOLATION PLAN AND STRUCTURE	L.S.	\$39,000.00	\$39,000.00	\$42,500.00	\$42,500.00	\$38,940.00	\$38,940.00	\$91,023.00	\$91,023.00	\$58,000.00	\$58,000.00	\$50,963.10	\$50,963.10	\$155,000.00	\$155,000.00		
21	105.5	1.00	CROSS SECTION SURVEYING	L.S.	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$19,618.00	\$19,618.00	\$4,000.00	\$4,000.00	\$19,200.00	\$19,200.00	\$20,000.00	\$20,000.00	\$4,000.00	\$4,000.00		
TOTAL BID						\$282,201.00		\$258,603.00		\$280,179.23		\$288,000.00		\$342,522.72		\$379,605.80		\$428,350.22		
RANKING							FIRST	SECOND	THIRD	FOURTH	FIFTH	SIXTH								
% OVER OR UNDER ENGR. EST.							ENGINEER'S ESTIMATE	-8.36%	-0.72%	2.05%	21.38%	34.52%	51.79%							