
DEPARTMENT: 

DATE: 

CLARK COUNTY 
STAFF REPORT 

Public Works/ Transportation Division/ Programming 

October 11, 2016 

REQUESTED ACTION: Approve and sign contracts CJD 1587) to expend $232,043 for Practical 
Design work of the I-5/179th Street (NE Delfel Road- NE 15th 
Avenue) Project, CRP #390222. 

__x_ Consent __ Hearing __ County Manager 

PUBLIC WORKS GOALS: 
[8J Provide safe and efficient transportation systems in Clark County 
D Create and maintain a vibrant system of parks, trails and green spaces 
[8J Continue responsible stewardship of public funds 
[8J Promote family-wage job creation and economic development to support a thriving community 
[8J Maintain a healthy, desirable quality of life 
[8J Increase partnerships and foster an engaged, informed community 
D Cultivate a nimble, responsive work force 
D Make Public Works a great place to work 

BACKGROUND 
Washington State Department of Transportation (WSDOT) will partner with Clark County to 
provide practical design guidance on the I-S/179th Street Interchange Improvements Project. The 
practical design will defme the necessary improvements and construction phasing. As the project 
develops, county staff will pursue grant funds for design, permitting, real estate acquisition, and 
construction for the I-5/179th Street area improvements. 

COUNCIL POLICY IMPLICATIONS 
None. This agreement supports the Council's policy of investing in the county road system by 
providing safe and efficient transportation systems for all county residents and encouraging 
economic development. 

ADMINISTRATIVE POLICY IMPLICATIONS 
None. 

COMMUNITY OUTREACH 
Development of the 2016 and 2017-2022 Transportation Improvement Program (fIP) included two 
work sessions with the Board of County Councilors, presentations to Clark County Planning 
Commission, the Development and Engineering Advisory Board, the Clark County Finance 
Committee, as well as neighborhood outreach and internet web sites. The I-5/179th Street area 
improvement project is included in the adopted 2016 Annual Construction Program and TIP. 
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BUDGET IMPLICATIONS 

YES NO 
x Action falls within existing budget capacity. 

x Action falls within existing budget capacity but requires a change of purpose within 
existing appropriation 

x Additional budget capacity is necessary and will be requested at the next supplemental. 
IfYES, please complete the budget impact statement. IfYES, this action will be 
referred to the county council with a recommendation from the county manager. 

BUDGET DETAILS 

Local Fund Dollar Amount $182,042.81 
TIF Dollar Amount 

Grant/Loans/Partnerships Fund Dollar Amount $ 50,000.00 
Account County Road Fund 
Company Name Not applicable 

DISTRIBUTION: 
Please send two originally signed contracts to Public Works, attention Susan Wilson, Programming 
Manager. 

Board staff will post all staff reports to The Grid. http://www.clark.wa.gov/thegrid/ 

c~~~ tlwfttt~ Heath H. Hdcrs~ 
Transportation Division Manager Public-Works Director/County Engineer 
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Attachments: Agreement (2) 



Washington State 
Department of Transportation 

Project Review 
Reimbursable Agreement 

Project Review 
Appl icant or Local Agency Clark County Public Works 

Reimbursable Billing Address P.O. Box 9810 
Agreement Vancouver, WA 98666 

Region Southwest Contact Email susan .wilson@clark.wa.gov 

Agreement Contact Name 

Number J D 1587 Susan Wilson , Programming Manager 
!Contact Phone 

360-397-6118 ext. 4330 

Estimated Costs Surety $ 
This estimate is based on the best $232,042.81 * Amount 
available information to date and [i] 
includes WSDOT's Indirect Cost Rate 

Not Applicable 

SR MP Project Name 

5 9 l-5/179th St. Interchange - Interchange Improvements Project 

Detailed Description of Work by WSDOT 

Project Review D All work will be performed as described on the attached Scope of Work 

Inspection D 
(Attachment A). 

Other GJ * Current Indirect Cost Rate is 10.52% which is valid through June 30, 2017. 
(see description of work) 

This AGREEMENT is made and entered into by and between the Washington State Department of 
Transportation, hereinafter "WSDOT," and the above named "APPLICANT OR LOCAL AGENCY", hereinafter 
the "ENTITY," 

WHEREAS, the ENTITY has requested WSDOT to perform the above described work, and WSDOT is 
authorized and willing to perform the work, and 

WHEREAS, the ENTITY is responsible for the costs assoCiated with the work, 

NOW THEREFORE, pursuant to the terms, conditions and performances contained herein and/or attached 
hereto, and by this reference made a part of this Agreement, it is mutually agreed between the Parties hereto 
as follows: 

1. GENERAL 

1.1 The WSDOT agrees to perform the above described work requested by the ENTITY, using state labor, 
equipment and materials. 

1.2 To secure payment of the potential costs incurred in the review process, WSDOT requests that a Surety 
Amount in the form of Bond, Assignment of Escrow, Certificate of Deposit, Irrevocable Letter of Credit, Check 
or Money Order in the amount listed above accompany the endorsed original copy of this Agreement. 
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1.3 All WSDOT reviews, and/or inspections provided by WSDOT are solely for the benefit of WSDOT and 
not for the ENTITY or any other third party. 

2. PAYMENT 

2.1 The ENTITY, in consideration of the faithful performance of the work by WSDOT, agrees to reimburse 
WSDOT for the actual direct and related indirect costs associated with the work , including WSDOT's current 
administrative indirect cost rate. 

2.2 The ENTITY agrees to make payment for the work by WSDOT within thirty (30) calendar days from the 
date of a state invoice. 

2.3 The ENTITY agrees that if it fails to make payment within thirty (30) calendar days of the invoice, the 
WSDOT may charge interest in accordance with RCW 43.17.240 and may elect to send the outstanding 
invoice(s) to a WSDOT contracted collection agency resulting in the assessment of additional fees and/or 
penalties . 

2.4 Upon payment of all WSDOT invoices by ENTITY, WSDOT will release rights of remaining Surety 
Amount. 

3. INCREASE IN COST 

3.1 The Parties agree that the estimated cost of the work may be exceeded by up to twenty-five (25) percent. 
In the event costs exceed the estimated costs by more than twenty-five (25) percent the Parties agree to 
modify the estimated cost of work by written amendment, signed by both Parties. 

4. ASSIGNMENT 

4.1 This Agreement, and any claim arising under this Agreement, shall not be assignable or delegable by 
either Party, either in whole or in part. 

5. INDEMNIFICATION 

5.1 The ENTITY shall defend, protect and hold harmless WSDOT, its officers, officials, employees, and/or 
agents from and against all claims, suits or actions arising from the negligent acts or omissions of ENTITY, its 
officers, officials, employees, assigns, contractors, sub-contractors, tenants, sub-tenants, licensees, invitees 
and/or agents while performing under the terms of this Agreement. This defense and indemnity obligation 
shall not include such claims, actions, costs , damages, or expenses which may be caused by the sole 
negligence of WSDOT, its officers, officials, employees, contractors, sub-contractors and/or agents; provided , 
however, that if the claims, suits or actions are caused by or result from the concurrent negligence of (a) 
WSDOT, its officers, officials, agents, contractors , sub-contractors or employees and (b) the ENTITY, its 
officers, officials, employees, assigns, contractors , sub-contractors, tenants, sub-tenants, licensees, invitees 
and/or agents, or involves those actions covered by RCW 4.24.115, this indemnity provision shall be valid 
and enforceable only to the extent of the negligence of the ENTITY or its officers, officials, employees, 
assigns, contractors , sub-contractors, tenants, sub-tenants, licensees, invitees and/or agents. ENTITY 
specifically assumes potential liability for the actions brought by ENTITY'S employees and solely for the 
purposes of this indemnification and defense, ENTITY specifically waives any immunity it may be afforded in 
connection with such claims under the State industrial insurance law, Title 51 RCW. ENTITY recognizes that 
this waiver was the subject of mutual negotiations. 

This indemnification and waiver shall survive the termination of this Agreement. 
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6. AMENDMENT 

6.1 This Agreement may be amended by the mutual agreement of the Parties. Such amendments shall not 
be binding unless they are in writing and signed by persons authorized to bind each of the Parties. 

7. TERMINATION 

7.1 Either Party may terminate this Agreement, with or without cause, by providing written notice to the other 
of such termination and specifying the effective date thereof at least thirty (30) calendar days before the 
effective date of such termination . The ENTITY will reimburse WSDOT for all charges up to the date of 
termination. 

8. DISPUTES 

8.1 The Parties shall work collaboratively to resolve disputes and issues arising out of, or related to this 
Agreement. Disagreements shall be resolved promptly and at the lowest level of hierarchy. 

8.2 In the event that a dispute arises under this Agreement which cannot be resolved by the parties as 
outlined in Section 8.1, the dispute will be settled in the following manner: Each Party will appoint a member 
to a dispute board. The members so appointed will jointly appoint a third member to the dispute board who is 
not employed by or affiliated in any way with either Party. The dispute board will evaluate the facts, contract 
terms, and applicable statutes and rules and make a determination of the dispute. The determination of the 
dispute board will be final and binding on the Parties. Any costs associated with appointing the third member 
will be equally shared between the Parties. Each Party shall be responsible for its own costs, including 
attorneys fees. 

8.3 The Parties agree that any legal action to enforce any right or obligation under this Agreement may only 
be brought in Thurston County Superior Court. 

9. TERM OF AGREEMENT 

9.1 The term of the Agreement shall begin upon the date of execution and shall remain in effect until 
WSDOT has completed the above desribed work and the ENTITY has made full payment, whichever comes 
last. unless modified according to Section 6, "AMENDMENT," above. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the date last signed by the 
PARTIES below. 

TIN : 91-6001299 

OR 
Social Security Number: 

Approved as to term onty· 
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WASHINGTON STATE 
DEPARTMENT OF TRANSPORTATION 

Signature_· -------------­

Printed : 

Title: 

Date: 
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JD 1587 

Scope of Work - Attachment A 

The intent of this scope of work is to have WSDOT serve in a consulting role to Clark County (County) 

staff to provide Practical Design process guidance, as the County technically develops the l-5/179th 

Street Interchange - Interchange Improvements project during the early project development phase. 

WSDOT will provide background on the Practical Design approach and intent, define key terms, and 

guide County staff in meeting the intent and process requirements of Practical Design. WSDOT will also 

attend project meetings led by the County in order to facilitate an understanding of the County's 

development of the project alternatives. This is intended to allow for WSDOT concurrence with the 

County's recommended design option at the end of the early project development phase. 

This Scope of Work includes providing guidance to County staff related to the following Practical Design 

areas during the early project development phase: 

• Multi-Agency Interdisciplinary Stakeholder Advisory (MAISA) team formation and application 

• Public involvement 

• Overall Basis of Design documentation 

• Establishment of Baseline Need(s) 

• Establishment of Contextual Need(s) 

• Establishment of Performance Metrics and Targets 

• Basis of Design determinations for context and design controls 

• Alternatives Analysis documentation within the Basis of Design 

• Selection of modified design elements within the Basis of Design 

• Practical Solutions Committee presentation content (if applicable) 

The Practical Design portion of this Scope of Work includes attending County-led meetings on an as­

requested basis, which have been estimated at two times per month over a one year period. 

This Scope of Work includes WSDOT-provided survey and traffic support to the County as the County 

performs the technical development of design options. 

The survey work includes: 

• Establishment of project control network and site calibration to project datum. 

• Topographic survey of features within the limits outlined on page 2 of 2. 

• Survey of above ground and below ground utilities within the limits outlined on page 2 of 2. 

• Survey of delineated wetlands and ordinary high water lines. 

• Development of a new approved right of way plan, or update of an existing right of way plan. 

The traffic work includes review of traffic modeling, signing, striping, signals and illumination, as well as . 

providing existing traffic volumes. It does not include collecting new traffic volume data. 

This Scope of Work does not include engineering, technical development of alternatives, plans, 

specifications, estimates, or presentations or preparation of materials for public meetings. 
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