2. 109.1 1 MINOR CHANGE CALC. \$1.00 \$1.00 \$1.00 \$1.00 \$3.00 \$4.00 \$3.00 \$4.00 \$3.00 \$4.00 \$3.00 \$4.00 \$3.00 \$4.0	DATE OF BID OPENING: June 1, 2004							County Road Project	t: 2004 County-Wi
Clark County Subject to Section 1-07.2(1) - Work on City, Country or Federally Owned Land			Cor Office o	nmissioners Hearing Room of Clark County Commissioners		18208 SE Vancouver,	1st Street WA 98684	P.O. Box Vancouver,	820465 WA 98682
Subject to Section 1-07.2(1) - Work on City, County or Federally Owned Land			BIL						
TITEM BID ITEM QUANTITY BID ITEM DESCRIPTION UNIT PRICE Per Sec. PRICE Per Sec. 1-07.2(1) 1-07.2(10.0.0.0.0.0.0.0 1-07.2(10.0.0.0.0.0.0.0.0.0.0 1-07.2(10.0.0.0.		~ ~							
NO. IDENT NO Per Sec. 1-07.2(1)					*********				
1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.07.2(1) 1.09.07 1 MINOR CHANGE CALC. \$1.00 \$1.00				BID ITEM DESCRIPTION	UNIT				
1. 109.07 1 MOBILIZATION L.S. \$10,000.00 \$10,000.00 \$80,000.00 \$80,000.00 \$80,000.00 \$80,000.00 \$1.00	NO.	IDENT NO				PRICE		PRICE	
2. 109.1 1 MINOR CHANGE CALC. \$1.00 \$1.00 \$1.00 \$1.00 \$3.00 \$4.00 \$3.00 \$4. \$4. \$110.1 \$393 TRAFFIC CONTROL SUPERVISOR HOUR \$50.00 \$19,650.00 \$47.00 \$47.00 \$18.00 \$1.		100.05		MODIN IZ A EVOLV	T G	#10.000.00		Φοο οοο οο	. ,
3.									\$80,000.00
4. 110.1 393 TRAFFIC CONTROL SUPERVISOR									\$1.00
5. 110.2 370 CONTRACTOR PILOTED TRAFFIC CONTROL HOUR \$40.00 \$14,800.00 \$47.00 \$17.00 6. 110.4 238 CONSTRUCTION SIGNS CLASS A S.F. \$21.00 \$4,998.00 \$15.00 \$3 7. 110.5 42 PROPERTY OWNER NOTIFICATION LABOR HOUR \$16.00 \$672.00 \$18.00 \$3 8. 201.2 1 ROADSIDE CLEANUP EST. \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$328.30 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$3 \$3 \$3<									\$98,494.00
6. 110.4 238 CONSTRUCTION SIGNS CLASS A S.F. \$21.00 \$4,998.00 \$15.00 \$3 7. 110.5 42 PROPERTY OWNER NOTIFICATION LABOR HOUR \$16.00 \$672.00 \$18.00 \$5 8. 201.2 1 ROADSIDE CLEANUP EST. \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$1.55 \$3 \$1.25 \$2 \$1.50 \$3328.30 \$1.25 \$2 \$1.50 \$3328.30 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3 \$1.25 \$3									\$18,471.00
7. 110.5 42 PROPERTY OWNER NOTIFICATION LABOR HOUR \$16.00 \$672.00 \$18.00 \$38.00 \$38.00 \$30.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$1.50 \$328.30 \$1.25 \$328.30 \$328.40 \$328.30									\$17,390.00
8. 201.2 1 ROADSIDE CLEANUP EST. \$500.00 \$500.00 \$500.00 9. 212.03 469 CONSTRUCTION GEOTEXTILE FOR SOIL S.Y. \$0.70 \$328.30 \$1.25 \$328.30 \$1.50 \$328.30 \$1.50 \$328.30 \$1.50 \$328.30 \$32.50 \$32.30									\$3,570.00
9. 212.03 469 CONSTRUCTION GEOTEXTILE FOR SOIL S.Y. \$0.70 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30 \$1.25 \$328.30									\$756.00
10. 212.11 23,407 PAVING FABRIC REINFORCEMENT S.Y. \$1.00 \$23,407.00 \$1.50 \$35 \$11. 212.12 0 STRIP MEMBRANE INTERLAYER (Peel-and-Stick) S.Y. \$0.00 \$0.00 \$0.00 \$0.00 \$1.50 \$35 \$12. 404.51 500 CRUSHED SURFACING BASE COURSE (For Pavement C.Y. \$1.00 \$500.00 \$40.00 \$20 \$13. 504.02 18,923 HMA CL. A PG 64-22 TON \$33.45 \$727,589.35 \$41.00 \$70 \$14. 504.03 22,518 HMA CL. A PG 64-22 TON \$37.50 \$844,425.00 \$40.00 \$900 \$15. 504.35 941 HMA FOR PAVEMENT REPAIR TON \$50.00 \$47,050.00 \$57.00 \$53 \$16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 \$17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$27 \$18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. C.Y. \$1.00 \$500.00 \$30.00 \$15 \$15 \$16								· ·	\$500.00
11. 212.12 0 STRIP MEMBRANE INTERLAYER (Peel-and-Stick) S.Y. \$0.00 \$0.00 \$0.00 \$0.00 \$12. \$404.51 \$500 CRUSHED SURFACING BASE COURSE (For Pavement C.Y. \$1.00 \$500.00 \$40.00 \$20 \$									\$586.25
12. 404.51 500 CRUSHED SURFACING BASE COURSE (For Pavement Repair) \$40.00 \$500.00 \$40.00 \$20 \$20 \$13. 504.02 18,923 HMA CL. A PG 64-22 TON \$338.45 \$727,589.35 \$41.00 \$775 \$14. 504.03 \$22,518 HMA CL. E PG 64-22 TON \$37.50 \$844,425.00 \$40.00 \$900 \$15. 504.35 941 HMA FOR PAVEMENT REPAIR TON \$50.00 \$47,050.00 \$57.00 \$53 \$16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 \$17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$27 \$18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. C.Y. \$1.00 \$500.00 \$30.00 \$15 \$			· ·						\$35,110.50
Repair Repair S40.00 S20 S20.02 S20.02 S20.03 S20.				· · · · · · · · · · · · · · · · · · ·				\$0.00	\$0.00
13. 504.02 18,923 HMA CL. A PG 64-22 TON \$38.45 \$727,589.35 \$41.00 \$775 14. 504.03 22,518 HMA CL. E PG 64-22 TON \$37.50 \$844,425.00 \$40.00 \$900 15. 504.35 941 HMA FOR PAVEMENT REPAIR TON \$50.00 \$47,050.00 \$57.00 \$53 16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$5.00 \$27 18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. C.Y. \$1.00 \$500.00 \$30.00 \$15 19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. Depth) S.Y. \$2.50 \$20,900.00 \$2.00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth) S.Y. \$0.00 \$0.00 \$0.00	12.	404.51	500	l '	C.Y.	\$1.00	\$500.00	\$40.00	\$20,000.00
14. 504.03 22,518 HMA CL. E PG 64-22 TON \$37.50 \$844,425.00 \$40.00 \$900 15. 504.35 941 HMA FOR PAVEMENT REPAIR TON \$50.00 \$47,050.00 \$57.00 \$53 16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$5.00 \$27 18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. C.Y. \$1.00 \$500.00 \$30.00 \$15 19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. Depth) S.Y. \$2.50 \$20,900.00 \$2.00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth) S.Y. \$0.00 \$0.00 \$0.00	12	504.02	10.022		TON	¢20.45	\$727 E90 2E		\$775,843.00
15. 504.35 941 HMA FOR PAVEMENT REPAIR TON \$50.00 \$47,050.00 \$57.00 \$53 16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$27 18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. Haul) C.Y. \$1.00 \$500.00 \$30.00 \$15 19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. Depth) S.Y. \$2.50 \$20,900.00 \$2.00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth Curb/Edge) S.Y. \$0.00 \$0.00 \$0.00			,						\$900,720.00
16. 504.38 555 HMA FOR PRELEVELING CL. A PG 64-22 TON \$55.00 \$30,525.00 \$45.00 \$24 17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$27 18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. C.Y. \$1.00 \$500.00 \$30.00 \$15 19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. Depth) S.Y. \$2.50 \$20,900.00 \$20,900.00 \$20,00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth Curb/Edge) S.Y. \$0.00 \$0.00 \$0.00									\$53,637.00
17. 504.07 5,480 PAVEMENT REPAIR EXCAVATION (Incl. Haul) S.Y. \$6.00 \$32,880.00 \$5.00 \$27 18. 504.09 500 OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl. Haul) C.Y. \$1.00 \$500.00 \$30.00 \$15 19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. Depth) S.Y. \$2.50 \$20,900.00 \$2.00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth Curb/Edge) S.Y. \$0.00 \$0.00 \$0.00									\$24,975.00
18.									\$27,400.00
19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. S.Y. \$2.50 \$20,900.00 \$15			,	` '			. ,	\$5.00	\$27,400.00
19. 504.14 8,360 PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft. S.Y. \$2.50 \$20,900.00 \$2.00 \$16 20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth S.Y. \$0.00 \$0.00 \$0.00	10.	304.09	300	· ` ` ` ` ` ` ` ` ` ` ` ` ` ` ` ` ` ` `	C. 1.	\$1.00	\$300.00	\$20.00	\$15,000.00
Depth \$2.00 \$16 \$2.00 \$1	10	504.14	8 360	l '	c v	\$2.50	\$20,000,00	\$30.00	\$15,000.00
20. 504.14 0 PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft. Depth S.Y. \$0.00 \$0.00 \$0.00	19.	304.14			5.1.	\$2.30	\$20,900.00	\$2.00	\$16,720.00
- Curb/Edge) \$0.00	20	504 14			SY	\$0.00	\$0.00	Ψ2.00	ψ10,720.00
	20.	50	Ü		5.1.	Ψ0.00	Ψ0.00	\$0.00	\$0.00
	21.	504.14	929	PLANING BITUMINOUS PAVEMENT (0.13 to 0.21 Ft.	S.Y.	\$2.50	\$2,322.50		
· · · · · · · · · · · · · · · · · · ·			-	l		,	, ,-		\$3,716.00
	22.	801.57	1		L.S.	\$800.00	\$800.00		\$1,000.00
1 00 1 00 1 TAYED TO BE STORED OF 1								•	\$4,000.00

Page 2 of 10

DATE OF BID OPENING: June 1, 2004				County Road Projec	et: 2004 County-Wi
	Western States Paving C		s Paving Co.	Lakeside Industries	
PUBLIC SERVICE CENTER, SIXTH FLOOR		18208 SE 1st Street		P.O. Box 820465	
Commissioners Hearing Room	Vancouver, WA 98684		WA 98684	Vancouver,	WA 98682
Office of Clark County Commissioners		254-0978		892-	5410
PART 1—TOTAL OF ITEMS PER SECTION 1-07.2(1)	Line A		\$1,885,629.15		\$2,097,889.75

DATE O	F BID OPENI	NG: June 1, 2	2004				County Road Project	: 2004 County-Wi
PUBLIC SERVICE CENTER, SIXTH FLOOR Commissioners Hearing Room					Western States Paving Co. 18208 SE 1st Street Vancouver, WA 98684		Lakeside Industries P.O. Box 820465 Vancouver, WA 98682	
			of Clark County Commissioners		254-0		892-5	
			QUANTITIES – PART 2		20.	,,,,,	0,2	
			City of Battle Ground					
	Subject to Sec) – Work on City, County or Federally Owned Land					
		QUANTITY	BID ITEM DESCRIPTION	UNIT	UNIT	Total	UNIT	Total
NO.	IDENT NO				PRICE	Per Sec.	PRICE	Per Sec.
		1-07.2(1)				1-07.2(1)		1-07.2(1)
1A.	109.07		MOBILIZATION *	L.S.	\$1,000.00	\$1,000.00	\$8,000.00	\$8,000.00
2A.	109.1		MINOR CHANGE	CALC.	\$1.00	\$1.00	\$1.00	\$1.00
3A.	110		TRAFFIC CONTROL LABOR	HOUR	\$38.00	\$8,360.00	\$37.00	\$8,140.00
4A.	110.1	41	TRAFFIC CONTROL SUPERVISOR	HOUR	\$50.00	\$2,050.00	\$47.00	\$1,927.00
5A.	110.2	0	CONTRACTOR PILOTED TRAFFIC CONTROL	HOUR	\$0.00	\$0.00	\$0.00	\$0.00
6A.	110.4		CONSTRUCTION SIGNS CLASS A	S.F.	\$0.00	\$0.00	\$0.00	\$0.00
7A.	110.5		PROPERTY OWNER NOTIFICATION LABOR	HOUR	\$16.00	\$144.00	\$18.00	\$162.00
8A.	201.2		ROADSIDE CLEANUP	EST.	\$500.00	\$500.00	\$500.00	\$500.00
9A.	212.03		CONSTRUCTION GEOTEXTILE FOR SOIL	S.Y.	\$0.00	\$0.00	\$0.00	\$0.00
10A.	212.11		PAVING FABRIC REINFORCEMENT	S.Y.	\$1.00	\$12,418.00	\$1.50	\$18,627.00
11A.	212.12		STRIP MEMBRANE INTERLAYER (Peel-and-Stick)	S.Y.	\$8.00	\$4,000.00	\$7.00	\$3,500.00
12A.	404.51		CRUSHED SURFACING BASE COURSE (For Pavement	C.Y.	\$0.00	\$0.00	\$0.00	\$0.00
13A.	504.02		HMA CL. A PG 64-22	TON	\$38.45	\$104,122.60	\$41.00	\$111,028.00
14A.	504.03		HMA CL. E PG 64-22	TON	\$0.00	\$0.00	\$0.00	\$0.00
15A.	504.35		HMA FOR PAVEMENT REPAIR	TON	\$50.00	\$26,950.00	\$57.00	\$30,723.00
16A.	504.38		HMA FOR PRELEVELING CL. A PG 64-22	TON	\$0.00	\$0.00	\$0.00	\$0.00
17A.	504.07	· ·	PAVEMENT REPAIR EXCAVATION (Incl. Haul)	S.Y.	\$6.00	\$19,398.00	\$5.00	\$16,165.00
18A.	504.09		OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl.	C.Y.	\$0.00	\$0.00		\$0.00
			Haul)				\$0.00	
19A.	504.14	0	PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft.	S.Y.	\$0.00	\$0.00	\$0.00	\$0.00
20A.	504.14	3,387	PLANING BITUMINOUS PAVEMENT (0.10 to 0.17 Ft.	S.Y.	\$2.75	\$9,314.25		\$6,774.00
			Depth – Curb/Edge)				\$2.00	
21A.	504.14	1,260	PLANING BITUMINOUS PAVEMENT (0.13 to 0.21 Ft.	S.Y.	\$2.50	\$3,150.00		\$5,040.00
			Depth - Transverse)				\$4.00	
22A.	801.57		SPCC PLAN	L.S.	\$0.00	\$0.00	\$0.00	\$0.00
23A.	804.2	0	EXTRUDED CURB (Type 1)	L.F.	\$0.00	\$0.00	\$0.00	\$0.00
			PART 2—TOTAL OF ITEMS PER SECTION 1-07.2(1)	Line B		191,407.85		210,587.00
	* Maximum bid = 10% of total for Items 2A-23A							

DATE OF BID OPENING: June 1, 2004							County Road Project	: 2004 County-Wi
					Western States Paving Co.		Lakeside Industries	
		PUBLIC SE	ERVICE CENTER, SIXTH FLOOR		18208 SE 1st Street		P.O. Box 820465	
		Cor	nmissioners Hearing Room		Vancouver,	WA 98684	Vancouver,	WA 98682
		Office of	of Clark County Commissioners		254-0)978	892-5	5410
			QUANTITIES – PART 3					
			le Ground Lake State Park					
			Utility Work or Work on State Owned or Private Land					
		QUANTITY	BID ITEM DESCRIPTION	UNIT	UNIT	Total	UNIT	Total
NO.	IDENT NO	Per Sec.			PRICE	Per Sec.	PRICE	Per Sec.
10	100.07	1-07.2(2)	MODIL IZ ATTION I with	T C	Φ500.00	1-07.2(2)	Ф000 00	1-07.2(1)
1B.	109.07		MOBILIZATION **	L.S.	\$500.00	\$500.00	\$900.00	\$900.00
2B.	109.1		MINOR CHANGE	CALC.	\$1.00	\$1.00	\$1.00	\$1.00
3B.	110 110.1		TRAFFIC CONTROL LABOR TRAFFIC CONTROL SUPERVISOR	HOUR HOUR	\$38.00	\$570.00	\$37.00 \$47.00	\$555.00
4B.		5			\$50.00 \$0.00	\$250.00 \$0.00	\$47.00 \$0.00	\$235.00
5B. 6B.	110.2 110.4		CONTRACTOR PILOTED TRAFFIC CONTROL CONSTRUCTION SIGNS CLASS A	HOUR S.F.	\$0.00	\$0.00	\$0.00	\$0.00 \$0.00
ов. 7В.	110.4		PROPERTY OWNER NOTIFICATION LABOR	HOUR	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00
8B.	201.2		ROADSIDE CLEANUP	EST.	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00
9B.	212.03		CONSTRUCTION GEOTEXTILE FOR SOIL	S.Y.	\$0.00	\$0.00		\$0.00
10B.	212.03			S.Y.	\$0.00	\$0.00	\$0.00	
10B.	212.11		PAVING FABRIC REINFORCEMENT STRIP MEMBRANE INTERLAYER (Peel-and-Stick)	S.Y.	\$0.00	\$0.00	\$0.00 \$0.00	\$0.00 \$0.00
11B. 12B.	404.51	0	CRUSHED SURFACING BASE COURSE (For Pavement	C.Y.	\$0.00 \$0.00	\$0.00 \$0.00	· ·	\$0.00
			`		·		\$0.00	· ·
13B.	504.02		HMA CL. A PG 64-22	TON	\$38.45	\$8,305.20	\$41.00	\$8,856.00
14B.	504.03		HMA CL. E PG 64-22	TON	\$0.00	\$0.00	\$0.00	\$0.00
15B. 16B.	504.35 504.38	0	HMA FOR PAVEMENT REPAIR HMA FOR PRELEVELING CL. A PG 64-22	TON TON	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00
16B.	504.38 504.07		PAVEMENT REPAIR EXCAVATION (Incl. Haul)	S.Y.	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00	\$0.00
1/D.	304.07		OVER-EXCAVATION FOR PAVEMENT REPAIR (Incl.	3.1.	\$0.00	\$0.00	\$0.00	\$0.00
18B.	504.09	(1)	Haul)	C.Y.	\$0.00	\$0.00	\$0.00	\$0.00
19B.	504.14		PLANING BITUMINOUS PAVEMENT (0.20 to 0.40 Ft.	S.Y.	\$0.00	\$0.00	\$0.00	\$0.00
			PLANING BITUMINOUS PAVEMENT (0.17 to 0.20 Ft.		·			·
20B.	504.14	()	Depth – Curb/Edge)	S.Y.	\$0.00	\$0.00	\$0.00	\$0.00
217	50444		PLANING BITUMINOUS PAVEMENT (0.17 to 0.20 Ft.	G 77	Φ0.00	Φ0.00	Φ0.00	Φ0.00
21B.	504.14	()	Depth - Transverse)	S.Y.	\$0.00	\$0.00	\$0.00	\$0.00
22B.	801.57		SPCC PLAN	L.S.	\$0.00	\$0.00	\$0.00	\$0.00
23B.	804.2		EXTRUDED CURB (Type 1)	L.F.	\$0.00	\$0.00	\$0.00	\$0.00
PART 3	- TOTAL OI	F ITEMS PE	R SECTION 1-07.2(2)	Line C		\$9,626.20		\$10,547.00

Page 5 of 10

DATE OF BID OPENING: June 1, 2004				County Road Projec	t: 2004 County-Wi
		Western States Paving Co.		Lakeside Industries	
PUBLIC SERVICE CENTER, SIXTH FLOOR		18208 SE 1st Street		P.O. Box 820465	
Commissioners Hearing Room		Vancouver,	WA 98684	Vancouver, WA 98682	
Office of Clark County Commissioners		254-	0978	892-5410	
Sales Tax at 7.7% (0.077 x Line C)	Line D		741.22		812.12
PART 3 TOTAL OF ITEMS PER SECTION 1-07.2(2) PLUS SALES TAX (Line	Line E		10,367.42		11,359.12
TOTAL BID (Line A + Line B + Line E)	Line F		2,087,404.42		2,319,835.87
RANKING		LC) W	SEC	OND
% OVER OR UNDER ENGR. EST.		-2.98%		6.30%	

ide Overlays (Hot Mi CRP# 340122)								
	,							
ENGINEER'S ESTIMATE								
UNIT	Total							
PRICE	Per Sec.							
	1-07.2(1)							
\$23,500.00	\$23,500.00							
\$5,000.00	\$5,000.00							
\$37.00	\$98,494.00							
\$45.00	\$17,685.00							
\$40.00	\$14,800.00							
\$15.00	\$3,570.00							
\$18.00	\$756.00							
\$500.00	\$500.00							
\$1.00	\$469.00							
\$1.50	\$35,110.50							
\$3.00	\$0.00							
\$35.00	\$17,500.00							
\$40.00	\$756,920.00							
\$38.50	\$866,943.00							
\$53.00	\$49,873.00							
\$46.00	\$25,530.00							
\$6.00	\$32,880.00							
\$15.00	\$7,500.00							
\$1.80	\$15,048.00							
\$1.50	\$0.00							
ψ1.50	ψ0.00							
\$4.00	\$3,716.00							
\$1,000.00	\$1,000.00							
\$5.00	\$2,500.00							

ide Overlays (Hot Mi CRP# 340122)							
ENGINEER'S	S ESTIMATE						
	\$1,979,294.50						

\$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$0.00	de Overlays (Hot MiCRP# 340122)									
UNIT PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$118.00 \$162.00 \$500.00 \$500.00 \$11.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$35.00 \$0.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$40.00 \$19,398.00 \$15.00 \$15.00 \$15.00 \$18.00 \$0.00										
UNIT PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$118.00 \$162.00 \$500.00 \$500.00 \$11.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$35.00 \$0.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$40.00 \$19,398.00 \$15.00 \$15.00 \$15.00 \$18.00 \$0.00										
UNIT PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$118.00 \$162.00 \$500.00 \$500.00 \$11.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$35.00 \$0.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$40.00 \$19,398.00 \$15.00 \$15.00 \$15.00 \$18.00 \$0.00	ENGINEER'S ESTIMATE									
PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$15.00 \$0.00 \$15.00 \$0.00 \$18.0 \$0.00										
PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$15.00 \$0.00 \$15.00 \$0.00 \$18.0 \$0.00										
PRICE Per Sec. 1-07.2(1) \$2,000.00 \$2,000.00 \$500.00 \$500.00 \$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$15.00 \$0.00 \$15.00 \$0.00 \$18.0 \$0.00										
\$2,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$37.00 \$45.00 \$45.00 \$440.00 \$118.00 \$118.00 \$100.00 \$11.00 \$1.50 \$11.50										
\$2,000.00 \$500.00 \$500.00 \$500.00 \$37.00 \$45.00 \$45.00 \$445.00 \$1,845.00 \$15.00 \$18.00 \$162.00 \$500.00 \$1.00 \$1.50 \$1.8627.00 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500 \$1.500	PRICE									
\$500.00 \$37.00 \$37.00 \$45.00 \$45.00 \$45.00 \$1,845.00 \$1,845.00 \$15.00 \$15.00 \$18.00 \$162.00 \$500.00 \$1.00 \$1.50 \$1.627.00 \$1.50										
\$37.00 \$8,140.00 \$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$15.00 \$500.00 \$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$15.00 \$180 \$0.00										
\$45.00 \$1,845.00 \$40.00 \$0.00 \$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$44.00 \$19,398.00 \$53.00 \$19,398.00 \$15.00 \$0.00 \$15.00 \$0.00	· ·									
\$40.00 \$0.00 \$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$1.80 \$0.00										
\$15.00 \$0.00 \$18.00 \$162.00 \$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$1.80 \$0.00		· ·								
\$18.00 \$162.00 \$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$1.80 \$0.00										
\$500.00 \$500.00 \$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$15.00 \$1.80 \$0.00										
\$1.00 \$0.00 \$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$15.00 \$1.80 \$0.00										
\$1.50 \$18,627.00 \$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$15.00 \$1.80 \$0.00	· ·	·								
\$3.00 \$1,500.00 \$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$15.00 \$1.80 \$0.00	· · · · · · · · · · · · · · · · · · ·	\$0.00								
\$35.00 \$0.00 \$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$1.50	\$18,627.00								
\$40.00 \$108,320.00 \$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$3.00	\$1,500.00								
\$38.50 \$0.00 \$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$35.00	\$0.00								
\$53.00 \$28,567.00 \$46.00 \$0.00 \$6.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$40.00	\$108,320.00								
\$46.00 \$0.00 \$6.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$38.50	\$0.00								
\$6.00 \$19,398.00 \$0.00 \$15.00 \$1.80 \$0.00	\$53.00	\$28,567.00								
\$0.00 \$15.00 \$1.80 \$0.00	\$46.00	\$0.00								
\$15.00 \$1.80 \$0.00	\$6.00	\$19,398.00								
\$1.80		\$0.00								
Ψ1.00	\$15.00									
	\$1.80	\$0.00								
	,	\$5,080,50								
\$1.50	\$1.50	φε,σσσιεσ								
\$4.00 \$5,040.00	\$4.00	\$5,040.00								
\$0.00	\$0.00	\$0.00								
\$5.00 \$0.00	\$5.00	\$0.00								
199,679.50		199,679.50								
<u> </u>	_									

de Overlays (Hot MiCRP# 340122)								
V (2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2								
ENGINEER'S ESTIMATE								
UNIT	Total							
PRICE	Per Sec.							
\$500.00	1-07.2(1) \$500.00							
\$300.00	\$300.00 \$1.00							
\$37.00	\$1.00 \$555.00							
\$45.00	\$333.00 \$225.00							
\$40.00	\$0.00							
\$15.00	\$0.00							
\$18.00	\$0.00							
\$1.00	\$1.00							
\$1.00	\$0.00							
\$1.50	\$0.00							
\$3.00	\$0.00							
\$35.00	\$0.00							
\$40.00	\$8,640.00							
\$38.50	\$0.00							
\$53.00	\$0.00							
\$46.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
\$0.00	\$0.00							
	\$9,922.00							

Page 10 of 10

ide Overlays (Hot Mi CRP# 340122)						
ENGINEEDIG						
ENGINEERS	S ESTIMATE					
	763.99					
	10,685.99					
	2,189,659.99					
ENGINEERS	SESTIMATE					
0.00%						