
TO: 

FROM: 

DATE: 

Acting County Manager 

GENERAL SERVICES 

Office of Purchasing 

Michael Westerman, Purchasing Manager A---

March 17, 2016 

" § SUBJECT: Award of CRP #350822 - NE 94th Avenue Planting 
~ NE Padden Parkway to NE ggth Street ..., 
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This project will be for landscaping the NE 94th Avenue road project which is currently under 
construction . The project includes the plant material , planting of plants in the bio-retention 
cells and planter strips, and irrigation for 3-years. 

Purchasing received three responses to CRP #350822. The bids were checked for 
accuracy, content, and compliance to specifications. 

Purchasing and Public Works recommend the NE 94th Avenue Planting project be 
awarded to the low bidder, C&R Tractor & Landscaping, Inc. of Kelso, WA, in the 
total bid amount of $218,292.89 including Washington State Sales Tax. 

Approved award 

Mark McCaule~. cting County Man 
Clark County, Washington 

Date 



PUBLIC WORKS 

WAS HINGTON 

MEMORANDUM 

TO: Michael Westerman, Purchasing Manager C\ \ 

FROM: 
(\ \) ~VO vi\ 

David Dolan, P.E. , P.M.P, Construction Manager~ W (pll 
for 

DATE: 

REF: 

Heath Henderson, P.E. , Director/County Engineer 

March 17, 2016 

NE 94th Avenue Planting 
NE Padden Parkway to NE 99th Street 
CRP#350822 
TIP Project: 9-W-006(026)-1 

SUBJECT: BID AWARD 

This project will be for landscaping the NE 94th Avenue road project which is currently 
under construction. This project includes the plant material and the planting of plants in 
the bio-retention cells and planter strips and irrigation for 3-years. 

Below is a brief summary of the costs for the NE 94th Avenue Planting project: 

E xoenses 
Design $25,000 
Construction Contract- C & R $218,293 
Tractor and Landscaping, Inc. 
Construction Mgmt. & Engineering $25,000 

Total Project Estimated Cost: $268,293 

B d t d R u 1ae e evenue 
County Road Fund $268,293 

Total Budgeted Revenues: $268,293 

This project will provide 2 family wage jobs for the community. 

The Department of Public Works has reviewed the submitted bids for the proposed 
construction of the above subject project. 

The bids have been checked for accuracy and compliance with the bidding requirements. 

1300 Franklin Street. P.O. Box 9810. Vancouver, WA 98666-9810 • www.clark.wa.gov 
(360) 397-6118, EXTENSION 4947 FAX (360) 397-6087 
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Three (3) firms submitted bids in the amounts shown on the attached Tabulation of Bids 
and Bidders. The low bid of $218,292.89 was submitted by C & R Tractor and 
Landscaping, Inc. of Kelso, WA. 

We recommend that the Acting County Manager (Board of County Councilors - only 
if Councilors want to take project before the public) award the contract for the 
construction of NE 94th Avenue Planting NE Padden Parkway to NE 99th Street, 
CRP #350822, to C & R Tractor and Landscaping, Inc. in the amount of $218,292.89. 

Attachment: 1 ) Tabulated Bids 
2) Aerial Map 

cc w/enc: Susan Wilson - Transportation Programming Manager 
Amanda Miller - Auditor/Accounting 
Scott Fakler - Project Manager 
Matt Hall - Project Management Manager 
Tom Grange - Engineering & Construction Division Manager 
Heath Henderson - Public Works Director/County Engineer 
Project File - Contract 
Project File - Correspondence 



NE 94TH AVENUE PLANTING 



DATE OF BID OPENING: March 8, 2016 Countv Road Proiect: NE 94th Avenue Plantina C.R.P.# 350822 
C & R Tractor and Landscaping , Inc. Paul Brothers, Inc. Anderson's Erosion Control, Inc. 

Spec Yr: 14 PUBLIC SERVICE CENTER, SIXTH FLOOR 3829 Pleasant Hill Road 8601 SE Revenue Rd. PO Box 205 
Councilors Hearing Room Kelso, WA 98626 Boring, OR 97009 Junction City, OR 97 448 

Office of Clark Countv Councilors ENGINEER'S ESTIMATE 360-577-8288 503-663-1220 541 -998-2062 
ITEM NO. BID ITEM QUANTITY BID ITEM DESCRIPTION UNIT UNIT Tollll UNIT Total UNIT Total UNIT Total 

IDENTNO PRICE PRICE PRICE PRICE 

a112 Q!JA~!l!l~S 

1 101 .07 1.00 MOBILIZATION LS. $25,000.00 $25 ,000.00 $15,000.00 $15,000 .00 $47 ,774.16 $47 ,774.16 $80,000.00 $80,000.00 
2 110.00 1.00 PROJECT TEMPORARY TRAFFIC CONTROL L.S . $6,500.00 $6 ,500.00 $20,000.00 $20,000 .00 $56,032.50 $56 ,032.50 $23,600.00 $23,600.00 
3 801 .52 1.00 EROSION CONTROL AND WATER POLLUTION PREVENTION L.S . $4.400.00 $4.400.00 $4,000.00 $4,000 .00 $5,000.00 $5 ,000.00 $2,000.00 $2,000.00 
4 802 .54 207.00 BARK MULCH C.Y. $38.00 $7 ,866.00 $31 .50 $6,520 .50 $47.12 $9,753.84 $45.00 $9,315.00 
5 802 .54 221 .00 BARK-COMPOST-WOOD MULCH C.Y. $35 .00 $7,735.00 $32.50 $7,182 .50 $50.06 $11 ,063.26 $45.00 $9,945.00 
6 802.11 30.00 PSIPE - TREES. DECIDUOUS, B&B, 1.5-INCH CALIPER (Acer, Zelkoval EACH $250.00 $7 ,500.00 $271 .29 $8,138.70 $363.18 $10,895.40 $225.00 $6,750.00 
7 802 .08 1.00 PSIPE - TREES, CONIFER, B&B, 8-10-FOOT HEIGHT (Calocedrus) EACH $250.00 $250.00 $232.01 $232 .01 $316.42 $316.42 $275.00 $275.00 
8 802.32 1257.00 PSIPE - SHRUBS, DECIDUOUS, 2 GAL, 18-INCH HEIGHT (Barberis, Rosal EACH $30.00 $37 ,710.00 $32.51 $40,865.07 $25.99 $32 ,669.43 $17.25 $21 ,683.25 
9 802.32 327 .00 PSIPE - SHRUBS, EVERGREEEN, 2 GAL, 18-INCH HEIGHT (Mahonia, Pinus) EACH $30.00 $9,810.00 $28.69 $9,381 .63 $29.47 $9 ,636.69 $17.25 $5,640.75 
10 802 .24 2881.00 PSIPE - SEDGE 1 GAL, 12-INCH HEIGHT (Juncus) EACH $12.50 $36,012.50 $9.24 $26,620.44 $12.78 $36,819.18 $7.00 $20, 167.00 
11 802.36 1882.00 PSIPE - GROUNDCOVER, 1 GAL. 12-INCH HEIGHT (Arctostaohvlosl EACH $12.50 $23,525.00 $9.22 $17,352 .04 $15.51 $29,189.82 $7 .00 $13,174.00 
12 207.00 2100 WATER (Plant irrigation for 3 vears)Minimum bid of $30.00/Mgal MGAL $43.00 $90,300.00 $30.00 $63,000 .00 $30.00 $63,000.00 $86.00 $180,600.00 

TOTAL BID $256,608.50 $218,292.89 $312,150.70 $373, 150.00 
RANKING FIRST SECOND THIRD 

ENGINEER'S ESTIMATE 
% OVER OR UNDER ENGR. EST. -14.93% 21 .64% 45.42% 


