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                                Last Updated: April 5, 2016  
CLARK COUNTY 

 
TO:   Holders of Specifications Relating to: Quote #0214               RELEASE DATE: March 17, 2016 
 Maple Maintenance Shed Remodel      FROM: Mike Westerman, CPPO 

 
 

SUBJECT:  Additional Information/Clarifications to Specifications 
 

 
   
Question 1) Page 23 spec has Part 4 Special Provisions. Do you want this filled out time of bid?  

Answer 1)  It is not required to complete PART IV SPECIAL PROVISIONS with the quote as per PART 
II, Instructions to Bidders, complete Quote Tabulations Forms - PART VII and submit 
with your quote package. 

Question 2) Page 30, Item 1.3 Permits/Fees. Are the building permits paid for by County already or 
does the GC need to pay for them? 

Answer 2) Per this section, the county has paid for the building permit plan review fee only. The 
general contractor is to pay for and pick up the building permit and all other trade 
specific permits prior to stare of work  

Question 3) Calendar Completion date or days?  

Answer 4) Per SECTION 01 11 00 SUMMARY OF WORK, 1.4, B., The work shall be substantially 
complete within 90 calendar days from the date of the Notice to Proceed.  
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