	OPENING DATE:		24-May-16		AWARD DATE:	TBD		QUOTE NUMBER	0220			
Fairgrounds Fire Station Building Improvements		Christensen Inc. General Contractor 2840 Crites St. SW #100 Tumwater, WA 98512			Prime Cut Construction LLC PO Box 1331 Battle Ground, WA 98604							
DESCRIPTION	QTY	UNIT PRICE	TOTAL	QTY	UNIT PRICE	TOTAL	QTY	UNIT PRICE	TOTAL	QTY	UNIT PRICE	TOTAL
Base Quote			$46,500.00			$46,733.04						
Washington State Sales Tax - 8.4%			$3,906.00			$3,925.58						
NET TOTAL QUOTE			**$50,406.00**			**$50,658.62**						
Additive Bid Alternate No. 1												
Construct the accessible restroom, including plumbing,			$31,500.00			$30,571.04						
mechanical, lighting, signage, toilet accessories, and												
associated improvements.			$2,646.00			$2,567.97						
			$34,146.00			**$33,139.01**						