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Responses will be posted on the project’s “Bid Inquiry Log”, which will be updated twice 
daily, at noon and 6:00 PM. The Bid Inquiry log will display all questions and answers to 
the questions that have accumulated by the posting time. Questions too late to be answered 
as of that posting will remain unanswered. The questions and answers posted on the Bid 
Inquiry Log at that time will be considered part of the contract and ranked as an 
Addendum with respect to order of precedence under Section 1-04.2 of the Standard 
Specification.  
 

Project CRP #: 401882/028651 
Title: Harding Farms Planting 
Engineer In Charge: Nikki Roth 
  
Date: 5/31/2016 
Question #1: In looking over the County’s Invitation to submit a quote for the 

Harding Farms Planting, a significant portion of the Invitation is 
dedicated to the paving intended ‘by others’ on this site.  The bid sheets 
are clear that this paving is not part of the planting and maintenance 
request, but there are certain items (ESC fencing, temporary orange 
fencing for construction limits, etc.) that are not clear on where the 
responsibility lies; e.g. with the paving contractor or the planting 
contractor.  Similarly, where is the delineation in responsibilities for 
pre-planting ground conditions?  Should the landscape contractor plan 
on some minimum level of pre-planting soil loosening, removal of 
surface debris, finish grading, etc.? 

Reference:  
Answer: On November 1st when the Planting contract begins, the site will have 

been graded, the concrete driveway and porous paving system 
(maintenance road) installed and the site stabilized with grass seeding.  
A high-visibility silt fence will already be installed around the 
perimeter of the work area (done by others prior to November).   
 
The Planting contract will require the excavation necessary to install 
the plants as shown in the plans (including mulch or other 
amendments), installation of plants, and any irrigation system 
components needed to meet the plant establishment requirements ((2 
year plant establishment period).  This work is included in the cost for 
other bid items, and no separate payment will be made for excavation 
or irrigation system.   
 
The Contract also requires that the Planting Contractor remove and 
dispose of the high-visibility silt fence.   This work is included in the 
unit contract prices for other items of work (Special Provisions, page 



68, lines 18-19). 
 
It is expected that some erosion control measures may be required, but 
no erosion control plans have been provided as a part of this Contract.  
This work is paid for under Bid Item 5 (ESC Lead) and Bid Item 6 
(Erosion/Water Pollution Control).  
 
If any additional ground disturbance occurs by the Planting Contractor 
that is not associated with planting of trees or shrubs as shown in the 
plans, then the Planting Contractor would be expected to repair those 
areas at the Contractor’s expense.   
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