
BASE COST ESTIMATE
Deck Truss Option - Phase 1
 

From To Activity Unit Cost Extension Sales Tax Total Base Cost Allocation Subtotal Allocation Subtotal

MARINE DRIVE INTERCHANGE

PAVEMENT $21,355,985 $21,355,985 $0
I‐5 Mainline 75+24 83+05 Additional lane 390 LF $110 $42,900 $42,900 100% $42,900 0% $0
I‐5 Mainline 75+24 83+05 Additional lane 780 LF $110 $85,800 $85,800 100% $85,800 0% $0
I‐5 Mainline 85+64 85+68 Additional lane 10 LF $110 $1,100 $1,100 100% $1,100 0% $0
I‐5 Mainline 85+64 94+34 Additional lane 870 LF $110 $95,700 $95,700 100% $95,700 0% $0
I‐5 Mainline 85+68 95+33 Additional lane 970 LF $110 $106,700 $106,700 100% $106,700 0% $0
I‐5 Mainline 98+37 105+91 Additional lane 750 LF $110 $82,500 $82,500 100% $82,500 0% $0
I‐5 Mainline 98+37 105+91 Additional lane 750 LF $110 $82,500 $82,500 100% $82,500 0% $0
I‐5 Mainline 108+02 123+40 Additional lane 1,540 LF $110 $169,400 $169,400 100% $169,400 0% $0
I‐5 Mainline 109+77 112+77 Additional lane 150 LF $110 $16,500 $16,500 100% $16,500 0% $0
I‐5 Mainline 109+77 117+09 Additional lane 370 LF $110 $40,700 $40,700 100% $40,700 0% $0
I‐5 Mainline 112+77 117+09 Additional lane 430 LF $110 $47,300 $47,300 100% $47,300 0% $0
I‐5 Mainline 120+92 123+40 Additional lane 120 LF $110 $13,200 $13,200 100% $13,200 0% $0
I‐5 Mainline 96+07 102+13 Additional lane 610 LF $110 $67,100 $67,100 100% $67,100 0% $0
I‐5 Mainline 106+69 114+32 Additional lane 760 LF $110 $83,600 $83,600 100% $83,600 0% $0
I‐5 Mainline 114+32 123+29 Additional lane 900 LF $110 $99,000 $99,000 100% $99,000 0% $0
I‐5 Mainline 114+32 123+29 Additional lane 900 LF $110 $99,000 $99,000 100% $99,000 0% $0
I‐5 Mainline 84+41 123+40 Mainline, resurface 40,500 SY $45 $1,822,500 $1,822,500 100% $1,822,500 0% $0
5N‐MDw 99+63 114+48 Ramp, 1‐lane 1,490 LF $380 $566,200 $566,200 100% $566,200 0% $0
5N‐MDw 109+54 110+70 Additional lane 60 LF $110 $6,600 $6,600 100% $6,600 0% $0
5N‐MDw 110+70 114+48 Ramp, 2‐lane 380 LF $510 $193,800 $193,800 100% $193,800 0% $0
5N‐MLK 113+01 115+87 Ramp, 1‐lane 290 LF $380 $110,200 $110,200 100% $110,200 0% $0
MDw‐5S 105+91 116+06 Ramp, 1‐lane 1,020 LF $380 $387,600 $387,600 100% $387,600 0% $0
MDw‐5S 109+56 112+78 Additional lane 160 LF $110 $17,600 $17,600 100% $17,600 0% $0
MDw‐5S 112+78 116+06 Additional lane 330 LF $110 $36,300 $36,300 100% $36,300 0% $0
MDe‐5S 115+28 117+77 Ramp, 1‐lane 250 LF $380 $95,000 $95,000 100% $95,000 0% $0
5S‐MLK 118+03 123+65 Ramp, 2‐lane 560 LF $510 $285,600 $285,600 100% $285,600 0% $0
5S‐MLK 137+95 148+46 Ramp, 2‐lane 1,050 LF $510 $535,500 $535,500 100% $535,500 0% $0
5S‐MDw 115+76 123+72 Ramp, 1‐lane 800 LF $380 $304,000 $304,000 100% $304,000 0% $0
DE‐5N 97+67 100+77 Ramp, 2‐lane 310 LF $510 $158,100 $158,100 100% $158,100 0% $0
DE‐5N 100+77 105+58 Additional lane 240 LF $110 $26,400 $26,400 100% $26,400 0% $0
DE‐5N 100+77 106+70 Ramp, 1‐lane 590 LF $380 $224,200 $224,200 100% $224,200 0% $0
MD 11+00 11+87 Street, 4‐lane & CTL 40 LF $760 $30,400 $30,400 100% $30,400 0% $0
MD 11+87 19+90 Street, 4‐lane & CTL 800 LF $760 $608,000 $608,000 100% $608,000 0% $0
MD 23+00 30+77 Street, 4‐lane & CTL 780 LF $760 $592,800 $592,800 100% $592,800 0% $0
MD 32+88 42+30 Street, 4‐lane & CTL 940 LF $760 $714,400 $714,400 100% $714,400 0% $0
MD 36+24 42+30 Street, 4‐lane & CTL 610 LF $760 $463,600 $463,600 100% $463,600 0% $0
MD 42+81 54+25 Street, 4‐lane & CTL 1,140 LF $760 $866,400 $866,400 100% $866,400 0% $0
MD 55+45 56+00 Street, 4‐lane & CTL 60 LF $760 $45,600 $45,600 100% $45,600 0% $0
MD 14+94 17+95 Additional lane 150 LF $110 $16,500 $16,500 100% $16,500 0% $0
MD 17+95 19+93 Additional lane 100 LF $110 $11,000 $11,000 100% $11,000 0% $0
MD 23+00 23+35 Additional lane 40 LF $110 $4,400 $4,400 100% $4,400 0% $0
MD 34+77 39+27 Additional lane 450 LF $110 $49,500 $49,500 100% $49,500 0% $0
MD 39+27 41+64 Additional lane 120 LF $110 $13,200 $13,200 100% $13,200 0% $0
MD 49+88 52+87 Additional lane 150 LF $110 $16,445 $16,445 100% $16,445 0% $0
MD 52+87 54+61 Additional lane 170 LF $110 $18,700 $18,700 100% $18,700 0% $0
MD 23+00 30+77 Additional lane 780 LF $110 $85,800 $85,800 100% $85,800 0% $0
MD 32+88 38+29 Additional lane 540 LF $110 $59,400 $59,400 100% $59,400 0% $0
MD 38+29 40+54 Additional lane 110 LF $110 $12,100 $12,100 100% $12,100 0% $0
MD 25+44 26+85 Additional lane 70 LF $110 $7,700 $7,700 100% $7,700 0% $0
MD 26+85 29+53 Additional lane 270 LF $110 $29,700 $29,700 100% $29,700 0% $0
MD 36+74 54+25 Additional lane 1,750 LF $110 $192,500 $192,500 100% $192,500 0% $0
MLK‐VW 64+72 77+06 Ramp, 1‐lane 1,230 LF $380 $467,400 $467,400 100% $467,400 0% $0
MLK‐VW 64+72 66+86 Additional lane 210 LF $110 $23,100 $23,100 100% $23,100 0% $0
MLK‐VW 66+86 68+52 Additional lane 80 LF $110 $8,800 $8,800 100% $8,800 0% $0
VW‐MLK 55+37 67+21 Ramp, 1‐lane 1,180 LF $380 $448,400 $448,400 100% $448,400 0% $0
MLK‐HM 55+57 68+10 Ramp, 1‐lane 1,250 LF $380 $475,000 $475,000 100% $475,000 0% $0
MLK‐HM 65+38 66+82 Ramp, 1‐lane 70 LF $380 $26,600 $26,600 100% $26,600 0% $0
MLK‐HM 66+82 68+10 Additional lane 130 LF $110 $14,300 $14,300 100% $14,300 0% $0

Columbia River Bridges: two deck truss bridges, 5 lanes each (10 lanes total)
North Portland Harbor: retain existing bridge for highway traffic, assume steel bridges for ramps
Highway: rebuild 6 interchanges, provision for N/B auxiliary lane, artierial bridge over NPH, and
                    eliminate Victory braid, MDe-5N flyover at Marine Drive, & north connections at SR 500
Transit : Washington-Broadway couplet with 17th Street alignment west of I-5 & McLoughlin east

Quantity
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MDe‐5N 116+97 121+31 Ramp, 2‐lane 430 LF $510 $219,300 $219,300 100% $219,300 0% $0
MDe‐5N 120+25 121+31 Additional lane 110 LF $110 $12,100 $12,100 100% $12,100 0% $0
MDe‐5N 150+02 150+99 Ramp, 1‐lane 100 LF $380 $38,000 $38,000 100% $38,000 0% $0
MLK‐5N 115+92 120+25 Ramp, 1‐lane 430 LF $380 $163,400 $163,400 100% $163,400 0% $0
AW 10+00 13+75 Street, 2‐lane 380 LF $540 $205,200 $205,200 100% $205,200 0% $0
DP 10+00 12+70 Street, 2‐lane & CTL 270 LF $610 $164,700 $164,700 100% $164,700 0% $0
EX‐TI 10+00 21+80 Street, 2‐lane 1,180 LF $540 $637,200 $637,200 100% $637,200 0% $0
EXPO RD 10+00 28+80 Street, 2‐lane 1,880 LF $540 $1,015,200 $1,015,200 100% $1,015,200 0% $0
NH 10+00 12+35 Street, 2‐lane 240 LF $540 $129,600 $129,600 100% $129,600 0% $0
NMD‐UCT 11+85 19+75 Street, 2‐lane 790 LF $540 $426,600 $426,600 100% $426,600 0% $0
NMD‐UCT 17+45 19+75 Additional lane 230 LF $110 $25,300 $25,300 100% $25,300 0% $0
NMD‐UCT 19+75 30+55 Street, 4‐lane & CTL 1,080 LF $760 $820,800 $820,800 100% $820,800 0% $0
NMD‐UCT 30+55 33+73 Street, 2‐lane & CTL 520 LF $610 $317,200 $317,200 100% $317,200 0% $0
NMD‐UCT 33+73 43+40 Street, 2‐lane 180 LF $540 $97,200 $97,200 100% $97,200 0% $0
NMD‐E 10+00 15+15 Street, 2‐lane 520 LF $540 $280,800 $280,800 100% $280,800 0% $0
NMD‐W 10+00 13+50 Street, 2‐lane 350 LF $540 $189,000 $189,000 100% $189,000 0% $0
VW 12+00 30+32 Street, 2‐lane 1,830 LF $540 $988,200 $988,200 100% $988,200 0% $0
VW 30+32 63+95 Street, 2‐lane & CTL 3,360 LF $610 $2,049,600 $2,049,600 100% $2,049,600 0% $0
VW 55+30 55+75 Additional lane 50 LF $110 $5,500 $5,500 100% $5,500 0% $0
Access roads and driveways N/A N/A Street, 2‐lane 1,140 LF $540 $615,600 $615,600 100% $615,600 0% $0
I‐5 Mainline 76+20 83+05 Barrier 690 LF $56 $38,640 $38,640 100% $38,640 0% $0
I‐5 Mainline 84+99 93+11 Barrier 810 LF $56 $45,360 $45,360 100% $45,360 0% $0
I‐5 Mainline 98+37 105+91 Barrier 750 LF $56 $42,000 $42,000 100% $42,000 0% $0
I‐5 Mainline 84+99 123+40 Barrier 3,840 LF $56 $215,040 $215,040 100% $215,040 0% $0
5N‐MDw 99+63 111+03 Barrier 1,140 LF $56 $63,840 $63,840 100% $63,840 0% $0
5N‐MDw 99+63 105+17 Barrier 550 LF $56 $30,800 $30,800 100% $30,800 0% $0
5N‐MDw 109+74 114+24 Barrier 450 LF $56 $25,200 $25,200 100% $25,200 0% $0
5N‐MLK 111+03 116+67 Barrier 560 LF $56 $31,360 $31,360 100% $31,360 0% $0
MDw‐5S 105+91 115+28 Barrier 940 LF $56 $52,640 $52,640 100% $52,640 0% $0
MDw‐5S 110+17 115+92 Barrier 580 LF $56 $32,480 $32,480 100% $32,480 0% $0
5S‐DE 86+51 93+03 Barrier 650 LF $56 $36,400 $36,400 100% $36,400 0% $0
5S‐DE 93+50 98+37 Barrier 490 LF $56 $27,440 $27,440 100% $27,440 0% $0
5S‐MLK 118+53 123+58 Barrier 510 LF $56 $28,560 $28,560 100% $28,560 0% $0
5S‐MLK 137+95 141+29 Barrier 330 LF $56 $18,480 $18,480 100% $18,480 0% $0
5S‐MLK 137+95 143+90 Barrier 600 LF $56 $33,600 $33,600 100% $33,600 0% $0
5S‐MLK 144+93 148+46 Barrier 350 LF $56 $19,600 $19,600 100% $19,600 0% $0
MD 14+84 19+93 Barrier 510 LF $56 $28,560 $28,560 100% $28,560 0% $0
MD 23+00 29+53 Barrier 650 LF $56 $36,400 $36,400 100% $36,400 0% $0
MD 36+74 42+16 Barrier 540 LF $56 $30,240 $30,240 100% $30,240 0% $0
MD 42+69 54+35 Barrier 1,170 LF $56 $65,520 $65,520 100% $65,520 0% $0
MD 13+88 19+93 Barrier 610 LF $56 $34,160 $34,160 100% $34,160 0% $0
MD 34+77 42+40 Barrier 760 LF $56 $42,560 $42,560 100% $42,560 0% $0
MD 42+91 54+15 Barrier 1,120 LF $56 $62,720 $62,720 100% $62,720 0% $0
MD 77+06 78+57 Barrier 150 LF $56 $8,400 $8,400 100% $8,400 0% $0
MLK‐VW 69+00 77+06 Barrier 810 LF $56 $45,360 $45,360 100% $45,360 0% $0
MLK‐VW 66+62 71+61 Barrier 500 LF $56 $28,000 $28,000 100% $28,000 0% $0
MLK‐HM 55+58 66+26 Barrier 1,070 LF $56 $59,920 $59,920 100% $59,920 0% $0
MLK‐HM 62+50 65+93 Barrier 340 LF $56 $19,040 $19,040 100% $19,040 0% $0
VW‐MLK 55+33 65+37 Barrier 1,000 LF $56 $56,000 $56,000 100% $56,000 0% $0
VW‐MLK 60+00 65+36 Barrier 540 LF $56 $30,240 $30,240 100% $30,240 0% $0
MDe‐5N 117+08 121+34 Barrier 430 LF $56 $24,080 $24,080 100% $24,080 0% $0
MDe‐5N 119+08 121+34 Barrier 230 LF $56 $12,880 $12,880 100% $12,880 0% $0
MDe‐5N 148+95 150+98 Barrier 200 LF $56 $11,200 $11,200 100% $11,200 0% $0
MUP 40 MILE 10+00 20+13 Bike‐ped path, asphalt, 16 ft wide 1,010 LF $37 $37,370 $37,370 100% $37,370 0% $0
MUP 40 MILE 22+00 32+60 Bike‐ped path, asphalt, 16 ft wide 1,060 LF $37 $39,220 $39,220 100% $39,220 0% $0
MUP 40 MILE 33+23 43+20 Bike‐ped path, asphalt, 16 ft wide 1,000 LF $37 $37,000 $37,000 100% $37,000 0% $0
MUP VW‐DP 10+00 15+00 Bike‐ped path, asphalt, 16 ft wide 500 LF $37 $18,500 $18,500 100% $18,500 0% $0
MUP MLK‐DP 10+00 17+24 Bike‐ped path, asphalt, 16 ft wide 720 LF $37 $26,640 $26,640 100% $26,640 0% $0
MUP 40 MILE‐BT 26+20 31+90 Bike‐ped path, asphalt, 16 ft wide 570 LF $37 $21,090 $21,090 100% $21,090 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 39,100 SY $6 $234,600 $234,600 100% $234,600 0% $0

EARTHWORK $17,301,540 $17,301,540 $0
I‐5 Mainline 84+41 123+40 Excavation 16,120 CY $14 $225,680 $225,680 100% $225,680 0% $0
I‐5 Mainline 84+41 123+40 Fill 8,570 CY $26 $222,820 $222,820 100% $222,820 0% $0
MD N/A N/A Excavation 6,790 CY $14 $95,060 $95,060 100% $95,060 0% $0
MD N/A N/A Fill 259,100 CY $26 $6,736,600 $6,736,600 100% $6,736,600 0% $0
5N‐MDw N/A N/A Excavation 1,730 CY $14 $24,220 $24,220 100% $24,220 0% $0
5N‐MDw N/A N/A Fill 24,030 CY $26 $624,780 $624,780 100% $624,780 0% $0
5N‐MLK N/A N/A Excavation 130 CY $14 $1,820 $1,820 100% $1,820 0% $0
5N‐MLK N/A N/A Fill 13,860 CY $26 $360,360 $360,360 100% $360,360 0% $0
MDw‐5s N/A N/A Excavation 290 CY $14 $4,060 $4,060 100% $4,060 0% $0
MDw‐5s N/A N/A Fill 22,780 CY $26 $592,280 $592,280 100% $592,280 0% $0
MDe‐5S N/A N/A Excavation 0 CY $14 $0 $0 100% $0 0% $0
MDe‐5S N/A N/A Fill 17,630 CY $26 $458,380 $458,380 100% $458,380 0% $0
MDe‐5N N/A N/A Excavation 440 CY $14 $6,160 $6,160 100% $6,160 0% $0
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MDe‐5N N/A N/A Fill 35,970 CY $26 $935,220 $935,220 100% $935,220 0% $0
MLK‐5N N/A N/A Excavation 0 CY $14 $0 $0 100% $0 0% $0
MLK‐5N N/A N/A Fill 24,250 CY $26 $630,500 $630,500 100% $630,500 0% $0
5S‐MLK N/A N/A Excavation 360 CY $14 $5,040 $5,040 100% $5,040 0% $0
5S‐MLK N/A N/A Fill 37,830 CY $26 $983,580 $983,580 100% $983,580 0% $0
5S‐MDw N/A N/A Excavation 480 CY $14 $6,720 $6,720 100% $6,720 0% $0
5S‐MDw N/A N/A Fill 4,640 CY $26 $120,640 $120,640 100% $120,640 0% $0
MLK‐VW N/A N/A Excavation 9,440 CY $14 $132,160 $132,160 100% $132,160 0% $0
MLK‐VW N/A N/A Fill 1,540 CY $26 $40,040 $40,040 100% $40,040 0% $0
VW‐MLK N/A N/A Excavation 5,890 CY $14 $82,460 $82,460 100% $82,460 0% $0
VW‐MLK N/A N/A Fill 870 CY $26 $22,620 $22,620 100% $22,620 0% $0
MLK‐HM N/A N/A Excavation 2,810 CY $14 $39,340 $39,340 100% $39,340 0% $0
MLK‐HM N/A N/A Fill 19,990 CY $26 $519,740 $519,740 100% $519,740 0% $0
AW N/A N/A Excavation 2,660 CY $14 $37,240 $37,240 100% $37,240 0% $0
AW N/A N/A Fill 10 CY $26 $260 $260 100% $260 0% $0
DP N/A N/A excavation 1,150 CY $14 $16,100 $16,100 100% $16,100 0% $0
DP N/A N/A Fill 20 CY $26 $520 $520 100% $520 0% $0
EXPO RD N/A N/A Excavation 14,330 CY $14 $200,620 $200,620 100% $200,620 0% $0
EXPO RD N/A N/A Fill 990 CY $26 $25,740 $25,740 100% $25,740 0% $0
EX‐TI N/A N/A Excavation 2,920 CY $14 $40,880 $40,880 100% $40,880 0% $0
EX‐TI N/A N/A Fill 360 CY $26 $9,360 $9,360 100% $9,360 0% $0
NH N/A N/A Excavation 1,210 CY $14 $16,940 $16,940 100% $16,940 0% $0
NH N/A N/A Fill 0 CY $26 $0 $0 100% $0 0% $0
NMD‐E N/A N/A Excavation 350 CY $14 $4,900 $4,900 100% $4,900 0% $0
NMD‐E N/A N/A Fill 1,220 CY $26 $31,720 $31,720 100% $31,720 0% $0
NMD‐F N/A N/A Excavation 170 CY $14 $2,380 $2,380 100% $2,380 0% $0
NMD‐F N/A N/A Fill 340 CY $26 $8,840 $8,840 100% $8,840 0% $0
NMD‐UCT N/A N/A Excavation 22,950 CY $14 $321,300 $321,300 100% $321,300 0% $0
NMD‐UCT N/A N/A Fill 4,330 CY $26 $112,580 $112,580 100% $112,580 0% $0
NMD‐W N/A N/A Excavation 210 CY $14 $2,940 $2,940 100% $2,940 0% $0
NMD‐W N/A N/A Fill 10 CY $26 $260 $260 100% $260 0% $0
RISG N/A N/A Excavation 530 CY $14 $7,420 $7,420 100% $7,420 0% $0
RISG N/A N/A Fill 380 CY $26 $9,880 $9,880 100% $9,880 0% $0
VW N/A N/A Excavation 26,120 CY $14 $365,680 $365,680 100% $365,680 0% $0
VW N/A N/A Fill 4,070 CY $26 $105,820 $105,820 100% $105,820 0% $0
MUP N/A N/A Excavation 4,910 CY $14 $68,740 $68,740 100% $68,740 0% $0
MUP N/A N/A Fill 3,890 CY $26 $101,140 $101,140 100% $101,140 0% $0
Remove existing embankments N/A N/A Excavation, bulk 210,000 CY $14 $2,940,000 $2,940,000 100% $2,940,000 0% $0

BRIDGES $84,105,920 $84,105,920 $0
I‐5 under Marine Drive (08995C) N/A N/A Bridge, demolition, on land 58,860 SF $28 $1,648,080 $1,648,080 100% $1,648,080 0% $0
MLK over Marine Way (7400A) N/A N/A Bridge, demolition, on land 11,800 SF $28 $330,400 $330,400 100% $330,400 0% $0
MD Ramp over bike/ped (17107) N/A N/A Bridge, demolition, on land 2,900 SF $28 $81,200 $81,200 100% $81,200 0% $0
MD Ramp over bike/ped (17108) N/A N/A Bridge, demolition, on land 3,080 SF $28 $86,240 $86,240 100% $86,240 0% $0
MD(LRT) 19+93 23+00 Bridge, concrete, OR 30,660 LS $8,600,000 $8,600,000 100% $8,600,000 0% $0
MD(I‐5) 30+77 32+88 Bridge, concrete, OR 46,650 LS $13,090,000 $13,090,000 100% $13,090,000 0% $0
MD(DP) 42+30 42+81 Bridge, concrete, OR 4,980 LS $1,400,000 $1,400,000 100% $1,400,000 0% $0
MD(UCT) 54+26 55+45 Bridge, concrete, OR 11,910 LS $3,340,000 $3,340,000 100% $3,340,000 0% $0
MDe‐5N(VW) 125+34 125+89 Bridge, steel, OR 25,720 LS $7,210,000 $7,210,000 100% $7,210,000 0% $0
5S‐MLK(VW) 123+54 125+97 Bridge, steel, OR 12,830 LS $3,600,000 $3,600,000 100% $3,600,000 0% $0
HI‐5S(VW) 123+74 126+27 Bridge, steel, OR 9,740 LS $2,730,000 $2,730,000 100% $2,730,000 0% $0
MDE‐5N(NPH) 125+89 135+73 Bridge, North Portland Harbor, steel 47,980 LS $16,360,000 $16,360,000 100% $16,360,000 0% $0
5S‐MLK(NPH) 125+97 135+85 Bridge, North Portland Harbor, steel 44,360 LS $15,130,000 $15,130,000 100% $15,130,000 0% $0
Structure foundations N/A N/A Ground improvements LS $10,500,000 $10,500,000 100% $10,500,000 0% $0

WALLS $8,573,400 $8,573,400 $0
Wall_5N‐MDW_L1 109+74 114+20 Wall, MSE 7,410 SF $56 $414,960 $414,960 100% $414,960 0% $0
Wall_5N‐MDW‐R1 106+25 119+09 Wall, MSE 30,770 SF $56 $1,723,120 $1,723,120 100% $1,723,120 0% $0
Wall_5S‐DE_L1 90+56 112+88 Wall, MSE 18,250 SF $56 $1,022,000 $1,022,000 100% $1,022,000 0% $0
Wall_5S‐MLK_R1 118+43 123+41 Wall, MSE 10,580 SF $56 $592,480 $592,480 100% $592,480 0% $0
Wall_MD_L1 13+88 20+32 Wall, MSE 6,150 SF $56 $344,400 $344,400 100% $344,400 0% $0
Wall_MD_L2 48+17 54+20 Wall, MSE 920 SF $56 $51,520 $51,520 100% $51,520 0% $0
Wall_MD_R1 13+88 15+78 Wall, MSE 380 SF $56 $21,280 $21,280 100% $21,280 0% $0
Wall_MD_R2 14+91 19+64 Wall, MSE 6,420 SF $56 $359,520 $359,520 100% $359,520 0% $0
Wall_MD_R2A 22+96 24+00 Wall, MSE 2,860 SF $56 $160,160 $160,160 100% $160,160 0% $0
Wall_MD_R3 16+77 52+51 Wall, MSE 4,080 SF $56 $228,480 $228,480 100% $228,480 0% $0
Wall_MDe‐5N_L1 117+08 121+21 Wall, MSE 11,510 SF $56 $644,560 $644,560 100% $644,560 0% $0
Wall_MDe‐5N_R1 119+09 121+43 Wall, MSE 7,630 SF $56 $427,280 $427,280 100% $427,280 0% $0
Wall_MDe‐5N_R2 119+09 121+43 Wall, MSE 1,950 SF $56 $109,200 $109,200 100% $109,200 0% $0
Wall_MDw‐5S_R1 115+00 115+87 Wall, MSE 1,950 SF $56 $109,200 $109,200 100% $109,200 0% $0
Wall_MLK‐HM_L1 61+18 66+30 Wall, soldier pile, cantilever 3,830 SF $130 $497,900 $497,900 100% $497,900 0% $0
Wall_MLK‐VW_L1 69+06 78+98 Wall, MSE 6,290 SF $56 $352,240 $352,240 100% $352,240 0% $0
Wall_MLK‐VW‐R1 66+48 72+88 Wall, soldier pile, cantilever 5,310 SF $130 $690,300 $690,300 100% $690,300 0% $0
Wall_VW‐MLK_L1 54+20 65+29 Wall, MSE 5,350 SF $56 $299,600 $299,600 100% $299,600 0% $0
Wall_VW‐MLK_R1 11+86 18+06 Wall, soldier pile, cantilever 4,040 SF $130 $525,200 $525,200 100% $525,200 0% $0
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OTHER $68,358,950 $68,358,950 $0
Ramp meters, fiber‐optic cable, cameras, etc. 84+40 123+55 ITS 3,920 LF $330 $1,293,600 $1,293,600 100% $1,293,600 0% $0
Lights, power supply, etc. 84+40 123+55 Lighting, highway 3,920 LF $60 $235,200 $235,200 100% $235,200 0% $0
Lights, power supply, etc. N/A N/A Lighting, interchange 1 EA $250,000 $250,000 $250,000 100% $250,000 0% $0
Signage required for interchange N/A N/A Signing, interchange 1 EA $290,000 $290,000 $290,000 100% $290,000 0% $0
Signals at interchange area N/A N/A Traffic signal, new 5 EA $341,000 $1,705,000 $1,705,000 100% $1,705,000 0% $0
Stormwater Treatment: Phase 1‐3 N/A N/A Stormwater Treatment LS $700,000 $700,000 100% $700,000 0% $0
Stormwater Treatment: Phase 4‐7 N/A N/A Stormwater Treatment LS $2,300,000 $2,300,000 100% $2,300,000 0% $0
Utility Relocation N/A N/A Utility Relocation LS $12,100,000 $12,100,000 100% $12,100,000 0% $0
Construction staging N/A N/A Temporary roads 17,600 SY $147 $2,587,200 $2,587,200 100% $2,587,200 0% $0
Construction staging N/A N/A Bike‐ped path, asphalt, 16 ft wide 480 LF $37 $17,760 $17,760 100% $17,760 0% $0
Construction staging N/A N/A Demolition, ACP pavement 18,450 SY $6 $110,700 $110,700 100% $110,700 0% $0
Construction staging N/A N/A Fill 66,100 CY $26 $1,718,600 $1,718,600 100% $1,718,600 0% $0
Construction staging N/A N/A Excavation 66,100 CY $14 $925,400 $925,400 100% $925,400 0% $0
Construction staging N/A N/A Wall, MSE 36,500 SF $56 $2,044,000 $2,044,000 100% $2,044,000 0% $0
Construction staging N/A N/A Bridge, temporary 15,420 SF $210 $3,238,200 $3,238,200 100% $3,238,200 0% $0
Construction staging N/A N/A Tunnel, rigid frame, cut & cover 4,280 SF $590 $2,525,200 $2,525,200 100% $2,525,200 0% $0
Construction staging N/A N/A Traffic signal, temporary 4 EA $100,000 $400,000 $400,000 100% $400,000 0% $0
Building Demolition, Partial & Full N/A N/A ROW LS $1,500,000 $1,500,000 100% $1,500,000 0% $0
Hazardous material removal and/or mitigation N/A N/A Hazardous material mitigation LS $2,500,000 $2,500,000 100% $2,500,000 0% $0
Environmental mitigation N/A N/A Environmental mitigation LS $2,000,000 $2,000,000 100% $2,000,000 0% $0
Erosion & Sediment Control N/A N/A TESC (Highway) 4.0 % $2,299,671 N/A $2,299,671 N/A $0
Traffic Control N/A N/A Traffic Control (Highway) 5.5 % $9,464,256 N/A $9,464,256 N/A $0
Mobilization N/A N/A Mobilization 10.0 % $18,154,163 N/A $18,154,163 N/A $0

CONTRACTOR PROFESSIONAL SERVICES $2,703,291 $2,703,291 $0
Final Design Final Design (Design‐Build) 8.0 % $1,730,106 N/A $1,730,106 N/A $0
Contractor Project Management: Phase 1‐3 Design & Construction Project Management 

(Design‐Build)
4.0 % $380,623 N/A $380,623 N/A $0

Contractor Project Management: Phase 4‐7 Design & Construction Project Management 
(Design‐Build)

4.0 % $484,430 N/A $484,430 N/A $0

Insurance  Bonding & Insurance (Design‐Build) 0.5 % $108,132 N/A $108,132 N/A $0

SUBTOTAL CONSTRUCTION $202,399,086 $202,399,086 $0

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Procurement Procurement (Design‐Build) 1.0 % $2,023,991 N/A $2,023,991 N/A $0
Pre‐qualified Bidder Compensation Stipend (Design‐Build) LS $0 $0 100% $0 0% $0
Construction Oversight: Phase 1‐3 Design & Construction Oversight (Design‐

Build)
4.0 % $3,562,224 N/A $3,562,224 N/A $0

Construction Oversight: Phase 4‐7 Design & Construction Oversight (Design‐
Build)

4.0 % $4,533,740 N/A $4,533,740 N/A $0

Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $10,119,955 $10,119,955 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $79,200,000 $79,200,000 N/A $79,200,000 N/A $0
Relocation ROW LS $3,600,000 $3,600,000 N/A $3,600,000 N/A $0
Hood River River Mile 1.0 Side Channel Restoration Environmental mitigation LS $5,000,000 $5,000,000 N/A $5,000,000 N/A $0

SUBTOTAL RIGHT‐OF‐WAY $87,800,000 $87,800,000 $0

TOTAL COST ‐ MARINE DRIVE INTERCHANGE $300,319,041 $300,319,041 $0

HAYDEN ISLAND INTERCHANGE

PAVEMENT $13,302,540 $13,302,540 $0
I‐5 Mainline, N/B 138+35 143+74 Mainline, rebuild 540 LF $1,430 $772,200 $772,200 100% $772,200 0% $0
I‐5 Mainline, N/B 144+75 150+99 Mainline, rebuild 620 LF $1,430 $886,600 $886,600 100% $886,600 0% $0
I‐5 Mainline, S/B 138+25 143+77 Mainline, rebuild 550 LF $1,430 $786,500 $786,500 100% $786,500 0% $0
I‐5 Mainline, S/B 144+80 150+75 Mainline, rebuild 600 LF $1,430 $858,000 $858,000 100% $858,000 0% $0
I‐5 Mainline, N/B 138+35 143+74 Additional lane 540 LF $110 $59,400 $59,400 100% $59,400 0% $0
I‐5 Mainline, N/B 144+75 150+99 Additional lane 620 LF $110 $68,200 $68,200 100% $68,200 0% $0
I‐5 Mainline, S/B 138+25 143+77 Additional lane 550 LF $110 $60,500 $60,500 100% $60,500 0% $0
I‐5 Mainline, S/B 144+80 150+75 Additional lane 600 LF $110 $66,000 $66,000 100% $66,000 0% $0
I‐5 Mainline, S/B 148+46 150+75 Additional lane 230 LF $110 $25,300 $25,300 100% $25,300 0% $0
JD 10+00 43+68 Street, 4‐lane & CTL 3,370 LF $760 $2,561,200 $2,561,200 100% $2,561,200 0% $0
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JD 19+33 21+82 Additional lane 250 LF $110 $27,500 $27,500 100% $27,500 0% $0
JD 26+32 29+53 Additional lane 320 LF $110 $35,200 $35,200 100% $35,200 0% $0
JD 31+50 36+65 Additional lane 520 LF $110 $57,200 $57,200 100% $57,200 0% $0
JD 34+13 36+84 Additional lane 270 LF $110 $29,700 $29,700 100% $29,700 0% $0
JD 38+03 43+05 Additional lane 500 LF $110 $55,000 $55,000 100% $55,000 0% $0
JD 38+03 43+05 Additional lane 500 LF $110 $55,000 $55,000 100% $55,000 0% $0
TI: Phase 1‐3 10+00 26+35 Street, 2‐lane 410 LF $540 $221,400 $221,400 100% $221,400 0% $0
TI: Phase 4‐7 10+00 26+35 Street, 2‐lane 1,230 LF $540 $664,200 $664,200 100% $664,200 0% $0
TI 12+13 17+68 Additional lane 560 LF $110 $61,600 $61,600 100% $61,600 0% $0
TI 11+47 12+08 Additional lane 30 LF $110 $3,300 $3,300 100% $3,300 0% $0
TI 12+08 14+00 Additional lane 190 LF $110 $20,900 $20,900 100% $20,900 0% $0
TI 19+85 20+76 Additional lane 50 LF $110 $5,500 $5,500 100% $5,500 0% $0
TI 20+75 26+41 Additional lane 570 LF $110 $62,700 $62,700 100% $62,700 0% $0
TI 21+28 21+84 Additional lane 30 LF $110 $3,300 $3,300 100% $3,300 0% $0
TI 21+84 23+75 Additional lane 190 LF $110 $20,900 $20,900 100% $20,900 0% $0
AVE A  10+00 21+46 Street, 2‐lane 1,150 LF $540 $621,000 $621,000 100% $621,000 0% $0
HI 11+43 41+12 Street, 4‐lane & CTL 2,970 LF $760 $2,257,200 $2,257,200 100% $2,257,200 0% $0
HI 32+78 35+68 Additional lane 290 LF $110 $31,900 $31,900 100% $31,900 0% $0
HI 29+79 30+80 Additional lane 100 LF $110 $11,000 $11,000 100% $11,000 0% $0
HI 23+18 26+17 Additional lane 300 LF $110 $33,000 $33,000 100% $33,000 0% $0
HI‐5S 117+09 123+74 Ramp, 1‐lane 670 LF $380 $254,600 $254,600 100% $254,600 0% $0
HI‐5S 120+76 123+74 Additional lane 150 LF $110 $16,500 $16,500 100% $16,500 0% $0
HI‐5S 145+10 151+88 Ramp, 2‐lane 680 LF $510 $346,800 $346,800 100% $346,800 0% $0
5S‐JD 137+35 142+96 Ramp, 2‐lane 560 LF $510 $285,600 $285,600 100% $285,600 0% $0
5S‐JD 142+96 144+12 Ramp, 1‐lane 120 LF $380 $45,600 $45,600 100% $45,600 0% $0
5S‐JD 142+96 143+91 Additional lane 50 LF $110 $5,500 $5,500 100% $5,500 0% $0
JDw‐5N 137+96 139+62 Ramp, 1‐lane 170 LF $380 $64,600 $64,600 100% $64,600 0% $0
JD‐5N 137+99 143+39 Ramp, 2‐lane 540 LF $510 $275,400 $275,400 100% $275,400 0% $0
5N‐HI 138+37 143+74 Ramp, 1‐lane 540 LF $380 $205,200 $205,200 100% $205,200 0% $0
5N‐HI 144+74 146+17 Ramp, 1‐lane 140 LF $380 $53,200 $53,200 100% $53,200 0% $0
5N‐HI 145+30 146+17 Additional lane 40 LF $110 $4,400 $4,400 100% $4,400 0% $0
5N‐HI 146+17 151+82 Ramp, 2‐lane 570 LF $510 $290,700 $290,700 100% $290,700 0% $0
EX‐TI 34+10 40+00 Street, 2‐lane 590 LF $540 $318,600 $318,600 100% $318,600 0% $0
I‐5 Mainline, N/B 141+27 143+70 Barrier 440 LF $56 $24,640 $24,640 100% $24,640 0% $0
I‐5 Mainline, N/B 144+70 150+23 Barrier 430 LF $56 $24,080 $24,080 100% $24,080 0% $0
I‐5 Mainline, N/B 138+30 143+80 Barrier 430 LF $56 $24,080 $24,080 100% $24,080 0% $0
I‐5 Mainline, N/B 144+83 150+99 Barrier 430 LF $56 $24,080 $24,080 100% $24,080 0% $0
I‐5 Mainline, S/B 138+22 141+23 Barrier 130 LF $56 $7,280 $7,280 100% $7,280 0% $0
I‐5 Mainline, S/B 148+46 150+75 Barrier 590 LF $56 $33,040 $33,040 100% $33,040 0% $0
I‐5 Mainline, S/B 144+69 150+75 Barrier 610 LF $56 $34,160 $34,160 100% $34,160 0% $0
HI‐5S 117+09 123+84 Barrier 680 LF $56 $38,080 $38,080 100% $38,080 0% $0
HI‐5S 145+17 151+16 Barrier 600 LF $56 $33,600 $33,600 100% $33,600 0% $0
HI‐5S 145+08 151+23 Barrier 620 LF $56 $34,720 $34,720 100% $34,720 0% $0
5S‐JD 138+06 144+17 Barrier 610 LF $56 $34,160 $34,160 100% $34,160 0% $0
5S‐JD 137+90 144+09 Barrier 620 LF $56 $34,720 $34,720 100% $34,720 0% $0
5N‐HI 138+41 143+75 Barrier 530 LF $56 $29,680 $29,680 100% $29,680 0% $0
5N‐HI 144+73 150+83 Barrier 610 LF $56 $34,160 $34,160 100% $34,160 0% $0
5N‐HI 141+29 143+74 Barrier 250 LF $56 $14,000 $14,000 100% $14,000 0% $0
5N‐HI 144+74 151+24 Barrier 650 LF $56 $36,400 $36,400 100% $36,400 0% $0
EX‐TI 34+10 40+00 Barrier 590 LF $56 $33,040 $33,040 100% $33,040 0% $0
MUP LRT‐HI 14+00 20+00 Bike‐ped path, asphalt, 16 ft wide 600 LF $37 $22,200 $22,200 100% $22,200 0% $0
MUP on HI 1 10+00 15+80 Bike‐ped path, asphalt, 16 ft wide 580 LF $37 $21,460 $21,460 100% $21,460 0% $0
MUP on HI 2 17+15 22+90 Bike‐ped path, asphalt, 16 ft wide 580 LF $37 $21,460 $21,460 100% $21,460 0% $0
MUP CRB N/A N/A Pedestrian stairs 1 EA $63,000 $63,000 $63,000 100% $63,000 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 15,400 SY $6 $92,400 $92,400 100% $92,400 0% $0

EARTHWORK $9,033,550 $9,033,550 $0
I‐5 Mainline 138+50 143+73 Excavation 290 CY $14 $4,060 $4,060 100% $4,060 0% $0
I‐5 Mainline 138+50 143+73 Fill 31,090 CY $26 $808,340 $808,340 100% $808,340 0% $0
I‐5 Mainline 144+75 151+00 Excavation 470 CY $14 $6,580 $6,580 100% $6,580 0% $0
I‐5 Mainline 144+75 151+00 Fill 95,140 CY $26 $2,473,640 $2,473,640 100% $2,473,640 0% $0
5N‐HI N/A N/A Excavation 13,360 CY $14 $187,040 $187,040 100% $187,040 0% $0
5N‐HI N/A N/A Fill 16,230 CY $26 $421,980 $421,980 100% $421,980 0% $0
A_St N/A N/A Excavation 3,050 CY $14 $42,700 $42,700 100% $42,700 0% $0
A_St N/A N/A Fill 690 CY $26 $17,940 $17,940 100% $17,940 0% $0
HI N/A N/A Excavation 24,760 CY $14 $346,640 $346,640 100% $346,640 0% $0
HI N/A N/A Fill 5,330 CY $26 $138,580 $138,580 100% $138,580 0% $0
TI: Phase 1‐7 N/A N/A Excavation 8,330 CY $14 $116,620 $116,620 100% $116,620 0% $0
TI: Phase 4‐7 N/A N/A Excavation 25,000 CY $14 $350,000 $350,000 100% $350,000 0% $0
TI N/A N/A Fill 130 CY $26 $3,380 $3,380 100% $3,380 0% $0
JD N/A N/A Excavation 62,840 CY $14 $879,760 $879,760 100% $879,760 0% $0
JD N/A N/A Fill 1,440 CY $26 $37,440 $37,440 100% $37,440 0% $0
JD‐5N N/A N/A Excavation 4,860 CY $14 $68,040 $68,040 100% $68,040 0% $0
JD‐5N N/A N/A Fill 2,800 CY $26 $72,800 $72,800 100% $72,800 0% $0
JDw‐5N N/A N/A Excavation 1,970 CY $14 $27,580 $27,580 100% $27,580 0% $0
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JDw‐5N N/A N/A Excavation 0 CY $14 $0 $0 100% $0 0% $0
HI‐5S: Phase 1‐3 N/A N/A Excavation 670 CY $14 $9,380 $9,380 100% $9,380 0% $0
HI‐5S: Phase 1‐3 N/A N/A Fill 1,450 CY $26 $37,700 $37,700 100% $37,700 0% $0
HI‐5S: Phase 4‐7 N/A N/A Excavation 2,010 CY $14 $28,140 $28,140 100% $28,140 0% $0
HI‐5S: Phase 4‐7 N/A N/A Fill 4,340 CY $26 $112,840 $112,840 100% $112,840 0% $0
5S‐JD N/A N/A Excavation 6,080 CY $14 $85,120 $85,120 100% $85,120 0% $0
5S‐JD N/A N/A Fill 5,000 CY $26 $130,000 $130,000 100% $130,000 0% $0
EX‐TI N/A N/A Excavation 2,510 CY $14 $35,140 $35,140 100% $35,140 0% $0
EX‐TI N/A N/A Fill 10,110 CY $26 $262,860 $262,860 100% $262,860 0% $0
MUP N/A N/A Excavation 180 CY $14 $2,520 $2,520 100% $2,520 0% $0
MUP N/A N/A Fill 28,105 CY $26 $730,730 $730,730 100% $730,730 0% $0
Remove existing embankments N/A N/A Excavation, bulk 114,000 CY $14 $1,596,000 $1,596,000 100% $1,596,000 0% $0

BRIDGES $176,387,640 $157,767,640 $18,620,000
I‐5 over Ped Tunnel (4516A) N/A N/A Bridge, demolition, on land 8,130 SF $28 $227,640 $227,640 100% $227,640 0% $0
Columbia River Bridge Approach, I‐5 N/B 150+93 158+66 Bridge, concrete, OR 72,711 LS $16,300,000 $16,300,000 100% $16,300,000 0% $0
Columbia River Bridge Approach, I‐5 S/B 150+86 157+40 Bridge, concrete, OR 77,580 LS $18,200,000 $18,200,000 100% $18,200,000 0% $0
5S‐JD N/A N/A Bridge, concrete, OR 42,830 LS $10,800,000 $10,800,000 100% $10,800,000 0% $0
5S/5N (JD) N/A N/A Bridge, concrete, OR 25,400 LS $6,430,000 $6,430,000 100% $6,430,000 0% $0
MDE‐5N (JD) 135+73 148+94 Bridge, steel, OR 64,420 LS $17,360,000 $17,360,000 100% $17,360,000 0% $0
5S‐MLK (JD) 135+85 138+25 Bridge, steel, OR 9,090 LS $2,450,000 $2,450,000 100% $2,450,000 0% $0
5S (TI) 143+57 145+00 Bridge, concrete, OR 16,680 LS $3,490,000 $3,490,000 100% $3,490,000 0% $0
5N (TI) 143+53 144+95 Bridge, concrete, OR 10,740 LS $2,360,000 $2,360,000 100% $2,360,000 0% $0
JD‐5N 18+67 33+66 Bridge, concrete, OR 57,340 LS $13,250,000 $13,250,000 100% $13,250,000 0% $0
HI‐5S (JD) 136+09 145+07 Bridge, steel, OR 35,840 LS $9,660,000 $9,660,000 100% $9,660,000 0% $0
5N‐HI (TI) 143+75 144+75 Bridge, concrete, OR 4,070 LS $1,030,000 $1,030,000 100% $1,030,000 0% $0
HI‐5S(NPH) 126+27 136+09 Bridge, North Portland Harbor, steel 38,280 LS $13,050,000 $13,050,000 100% $13,050,000 0% $0
Arterial Bridge 413+53 426+10 Bridge, North Portland Harbor, steel 123,390 LS $38,000,000 $38,000,000 51% $19,380,000 49% $18,620,000
Bike pedestrian bridge from Transit alignment into main River Crossing N/A N/A Bridge, concrete, OR 26,460 LS $7,280,000 $7,280,000 100% $7,280,000 0% $0
Structure foundations N/A N/A Ground improvements LS $16,500,000 $16,500,000 100% $16,500,000 0% $0

WALLS $2,173,920 $2,173,920 $0
Wall 5‐RC‐SB Lt1 144+90 150+75 Wall, MSE 15,670 SF $56 $877,520 $877,520 100% $877,520 0% $0
Wall JD‐5N Rt1 N/A N/A Wall, MSE 5,780 SF $56 $323,680 $323,680 100% $323,680 0% $0
Wall MDe‐5N Rt2 N/A N/A Wall, MSE 2,060 SF $56 $115,360 $115,360 100% $115,360 0% $0
Wall 5S‐MLK Lt1 N/A N/A Wall, MSE 2,660 SF $56 $148,960 $148,960 100% $148,960 0% $0
Flood wall for Jantzen Dr N/A N/A Wall, CIP, cantilever 8,050 SF $88 $708,400 $708,400 100% $708,400 0% $0

OTHER $63,367,252 $60,378,742 $2,988,510
Ramp meters, fiber‐optic cable, cameras, etc. 136+70 158+05 ITS 2,140 LF $330 $706,200 $706,200 100% $706,200 0% $0
Lights, power supply, etc. 136+70 158+05 Lighting, highway 2,140 LF $60 $128,400 $128,400 100% $128,400 0% $0
Lights, power supply, etc. N/A N/A Lighting, interchange 1 EA $250,000 $250,000 $250,000 100% $250,000 0% $0
Signage required for interchange N/A N/A Signing, interchange 1 EA $290,000 $290,000 $290,000 100% $290,000 0% $0
Signals at interchange area N/A N/A Traffic signal, new 6 EA $341,000 $2,046,000 $2,046,000 100% $2,046,000 0% $0
Stormwater pump station (JD) N/A N/A Pump station 1 EA $300,000 $300,000 $300,000 100% $300,000 0% $0
Stormwater pump station (TI) N/A N/A Pump station 1 EA $300,000 $300,000 $300,000 100% $300,000 0% $0
Stormwater Treatment: Phase 1‐3 N/A N/A Stormwater Treatment LS $1,000,000 $1,000,000 100% $1,000,000 0% $0
Stormwater Treatment: Phase 4‐7 N/A N/A Stormwater Treatment LS $300,000 $300,000 100% $300,000 0% $0
Utility Relocation N/A N/A Utility Relocation LS $4,500,000 $4,500,000 100% $4,500,000 0% $0
Construction staging N/A N/A Temporary roads 45,940 SY $147 $6,753,180 $6,753,180 100% $6,753,180 0% $0
Construction staging N/A N/A Bike‐ped path, asphalt, 16 ft wide 2,450 LF $37 $90,650 $90,650 100% $90,650 0% $0
Construction staging N/A N/A Demolition, ACP pavement 50,300 SY $6 $301,800 $301,800 100% $301,800 0% $0
Construction staging N/A N/A Fill 16,700 CY $26 $434,200 $434,200 100% $434,200 0% $0
Construction staging N/A N/A Excavation 24,700 CY $14 $345,800 $345,800 100% $345,800 0% $0
Construction staging N/A N/A Wall, MSE 10,000 SF $56 $560,000 $560,000 100% $560,000 0% $0
Construction staging N/A N/A Bridge, temporary 10,590 SF $210 $2,223,900 $2,223,900 100% $2,223,900 0% $0
Construction staging N/A N/A Traffic signal, temporary 3 EA $100,000 $300,000 $300,000 100% $300,000 0% $0
Building Demolition, Partial & Full ROW LS $100,000 $100,000 100% $100,000 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $2,500,000 $2,500,000 100% $2,500,000 0% $0
Environmental mitigation Environmental mitigation LS $2,000,000 $2,000,000 100% $2,000,000 0% $0
Erosion & Sediment Control TESC (Highway) 4.0 % $1,388,637 N/A $1,388,637 N/A $0
Traffic Control Traffic Control (Highway) 5.5 % $12,524,403 N/A $11,500,303 N/A $1,024,100
Mobilization Mobilization 10.0 % $24,024,082 N/A $22,059,672 N/A $1,964,410

CONTRACTOR PROFESSIONAL SERVICES $33,033,113 $30,332,048 $2,701,064
Final Design Final Design (Design‐Build) 8.0 % $21,141,192 $19,412,511 $1,728,681
Contractor Project Management: Phase 1‐3 Design & Construction Project Management 

(Design‐Build)
4.0 % $9,196,419 $8,444,442 $751,976

Contractor Project Management: Phase 4‐7 Design & Construction Project Management 
(Design‐Build)

4.0 % $1,374,177 $1,261,813 $112,364

Insurance  Bonding & Insurance (Design‐Build) 0.5 % $1,321,325 N/A $1,213,282 N/A $108,043

SUBTOTAL CONSTRUCTION $297,298,015 $272,988,440 $24,309,574

OWNER PROFESSIONAL SERVICES
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DETAILED COST BUILD-UP HIGHWAY COST TRANSIT COST
DESCRIPTION

STATION

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Procurement Procurement (Design‐Build) 1.0 % $2,972,980 N/A $2,729,884 N/A $243,096
Pre‐qualified Bidder Compensation Stipend (Design‐Build) LS $0 $0 100% $0 0% $0
Construction Oversight: Phase 1‐3 Design & Construction Oversight (Design‐

Build)
4.0 % $10,345,971 N/A $9,499,998 N/A $845,973

Construction Oversight: Phase 4‐7 Design & Construction Oversight (Design‐
Build)

4.0 % $1,545,950 N/A $1,419,540 N/A $126,410

Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $14,864,901 $13,649,422 $1,215,479

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $16,600,000 $16,600,000 N/A $16,600,000 N/A $0
Relocation ROW LS $800,000 $800,000 N/A $800,000 N/A $0

Environmental mitigation LS $0 N/A $0 N/A $0

SUBTOTAL RIGHT‐OF‐WAY $17,400,000 $17,400,000 $0

TOTAL COST ‐ HAYDEN ISLAND INTERCHANGE $329,562,916 $304,037,862 $25,525,053

SR 14 INTERCHANGE

PAVEMENT $13,506,226 $13,506,226 $0
I‐5 Mainline 200+55 202+85 Mainline, rebuild 120 LF $1,430 $171,600 $14,071 $185,671 100% $185,671 0% $0
I‐5 Mainline 202+85 213+90 Mainline, rebuild 1,110 LF $1,430 $1,587,300 $130,159 $1,717,459 100% $1,717,459 0% $0
I‐5 Mainline N/A N/A Mainline, resurface 4,560 SY $45 $205,200 $16,826 $222,026 100% $222,026 0% $0
I‐5 Mainline 200+55 202+85 Additional lane 230 LF $110 $25,300 $2,075 $27,375 100% $27,375 0% $0
I‐5 Mainline 202+85 213+90 Additional lane 1,110 LF $110 $122,100 $10,012 $132,112 100% $132,112 0% $0
I‐5 Mainline 202+85 213+90 Additional lane 1,110 LF $110 $122,100 $10,012 $132,112 100% $132,112 0% $0
I‐5 Mainline 213+90 218+30 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
I‐5 Mainline 213+90 218+30 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
I‐5 Mainline 213+90 218+30 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
I‐5 Mainline 213+90 218+30 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
SR14 28+92 31+90 Mainline, rebuild 300 LF $1,430 $429,000 $35,178 $464,178 100% $464,178 0% $0
SR14 31+90 37+25 Road Resurfacing 6,810 SY $45 $306,450 $25,129 $331,579 100% $331,579 0% $0
SR14 31+90 35+29 Ramp, 1‐lane 170 LF $380 $64,600 $5,297 $69,897 100% $69,897 0% $0
SR14 28+92 31+90 Additional lane (300) LF $110 ($33,000) ($2,706) ($35,706) 100% ($35,706) 0% $0
SR14 28+92 31+90 Additional lane (300) LF $110 ($33,000) ($2,706) ($35,706) 100% ($35,706) 0% $0
5N‐CDN‐5N 200+68 218+35 Ramp, 2‐lane 1,770 LF $510 $902,700 $74,021 $976,721 100% $976,721 0% $0
5N‐CDN‐5N 206+41 218+35 Additional lane 1,190 LF $110 $130,900 $10,734 $141,634 100% $141,634 0% $0
5S‐CDS‐5S 202+93 218+35 Ramp, 2‐lane 1,540 LF $510 $785,400 $64,403 $849,803 100% $849,803 0% $0
5S‐CDS‐5S 210+25 218+35 Additional lane 810 LF $110 $89,100 $7,306 $96,406 100% $96,406 0% $0
5S‐CDS‐5S 210+25 211+80 Additional lane 80 LF $110 $8,800 $722 $9,522 100% $9,522 0% $0
5S‐CDS‐5S 215+06 218+48 Additional lane 170 LF $110 $18,700 $1,533 $20,233 100% $20,233 0% $0
CW 0+00 0+00 Street, 2‐lane LF $540 $0 $0 $0 100% $0 0% $0
CW 15+49 15+98 Street, 2‐lane 50 LF $540 $27,000 $2,214 $29,214 100% $29,214 0% $0
CW 20+17 23+07 Street, 2‐lane 290 LF $540 $156,600 $12,841 $169,441 100% $169,441 0% $0
CS 16+33 18+93 Street, 2‐lane & CTL 260 LF $610 $158,600 $13,005 $171,605 100% $171,605 0% $0
MA 12+27 13+00 Street, 2‐lane 70 LF $540 $37,800 $3,100 $40,900 100% $40,900 0% $0
MA 17+20 20+90 Street, 2‐lane 370 LF $540 $199,800 $16,384 $216,184 100% $216,184 0% $0
CDS‐14E 13+01 17+64 Ramp, 2‐lane 460 LF $510 $234,600 $19,237 $253,837 100% $253,837 0% $0
CDS‐14E 17+64 26+72 Ramp, 1‐lane 910 LF $380 $345,800 $28,356 $374,156 100% $374,156 0% $0
CDS‐14E 29+73 34+23 Ramp, 1‐lane 450 LF $380 $171,000 $14,022 $185,022 100% $185,022 0% $0
CDS‐14E 29+73 34+23 Additional lane 230 LF $110 $25,300 $2,075 $27,375 100% $27,375 0% $0
CDS‐14E 34+23 37+04 Ramp, 2‐lane 280 LF $510 $142,800 $11,710 $154,510 100% $154,510 0% $0
4ST/MA‐14E 12+19 13+60 Ramp, 1‐lane 140 LF $380 $53,200 $4,362 $57,562 100% $57,562 0% $0
4ST/MA‐14E 11+96 18+22 Ramp, 1‐lane 630 LF $380 $239,400 $19,631 $259,031 100% $259,031 0% $0
5N‐14E 21+72 30+17 Ramp, 1‐lane 850 LF $380 $323,000 $26,486 $349,486 100% $349,486 0% $0
5N‐14E 21+72 26+20 Additional lane 220 LF $110 $24,200 $1,984 $26,184 100% $26,184 0% $0
5N‐CST 27+37 37+21 Ramp, 1‐lane 980 LF $380 $372,400 $30,537 $402,937 100% $402,937 0% $0
CST‐5S 21+15 28+41 Ramp, 1‐lane 730 LF $380 $277,400 $22,747 $300,147 100% $300,147 0% $0
14W‐4ST 12+24 15+02 Ramp, 2‐lane 280 LF $510 $142,800 $11,710 $154,510 100% $154,510 0% $0
14W‐4ST 16+35 18+46 Ramp, 2‐lane 110 LF $510 $56,100 $4,600 $60,700 100% $60,700 0% $0
14W‐4ST 22+98 29+03 Ramp, 2‐lane 610 LF $510 $311,100 $25,510 $336,610 100% $336,610 0% $0
14W‐CDN 6+21 13+16 Ramp, 2‐lane 700 LF $510 $357,000 $29,274 $386,274 100% $386,274 0% $0
14W‐CDN 13+16 18+25 Ramp, 1‐lane 510 LF $380 $193,800 $15,892 $209,692 100% $209,692 0% $0
14W‐CDN 13+16 18+25 Additional lane 260 LF $110 $28,600 $2,345 $30,945 100% $30,945 0% $0
14W‐CDN 18+25 28+34 Ramp, 2‐lane 1,010 LF $510 $515,100 $42,238 $557,338 100% $557,338 0% $0
14W‐WA 10+00 17+26 Ramp, 1‐lane 730 LF $380 $277,400 $22,747 $300,147 100% $300,147 0% $0
14W‐WA 0+00 0+00 Ramp, 1‐lane LF $380 $0 $0 $0 100% $0 0% $0
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6ST‐5S 10+00 12+21 Ramp, 1‐lane 220 LF $380 $83,600 $6,855 $90,455 100% $90,455 0% $0
6ST‐5S 8+81 10+00 Street, 2‐lane 120 LF $540 $64,800 $5,314 $70,114 100% $70,114 0% $0
I‐5 Mainline 213+90 218+30 Barrier 440 LF $56 $24,640 $2,020 $26,660 100% $26,660 0% $0
SR14 29+03 37+37 Barrier 830 LF $56 $46,480 $3,811 $50,291 100% $50,291 0% $0
5N‐CDN‐5N 200+68 203+46 Barrier 280 LF $56 $15,680 $1,286 $16,966 100% $16,966 0% $0
5N‐CDN‐5N 206+42 218+35 Barrier 1,190 LF $56 $66,640 $5,464 $72,104 100% $72,104 0% $0
5N‐CDN‐5N 203+41 218+35 Barrier 1,490 LF $56 $83,440 $6,842 $90,282 100% $90,282 0% $0
5S‐CDS‐5S 207+55 218+35 Barrier 1,080 LF $56 $60,480 $4,959 $65,439 100% $65,439 0% $0
5S‐CDS‐5S 207+55 218+35 Barrier 1,080 LF $56 $60,480 $4,959 $65,439 100% $65,439 0% $0
CDS‐14E 10+00 29+54 Barrier 1,950 LF $56 $109,200 $8,954 $118,154 100% $118,154 0% $0
CDS‐14E 17+14 34+03 Barrier 1,690 LF $56 $94,640 $7,760 $102,400 100% $102,400 0% $0
4ST/MA‐14E 10+65 11+75 Barrier 110 LF $56 $6,160 $505 $6,665 100% $6,665 0% $0
5N‐14E 21+72 24+00 Barrier 230 LF $56 $12,880 $1,056 $13,936 100% $13,936 0% $0
5N‐14E 21+72 25+69 Barrier 400 LF $56 $22,400 $1,837 $24,237 100% $24,237 0% $0
5N‐CST 32+03 34+46 Barrier 240 LF $56 $13,440 $1,102 $14,542 100% $14,542 0% $0
5N‐CST 29+89 35+95 Barrier 610 LF $56 $34,160 $2,801 $36,961 100% $36,961 0% $0
CST‐5S 21+15 27+15 Barrier 600 LF $56 $33,600 $2,755 $36,355 100% $36,355 0% $0
CST‐5S 21+15 24+00 Barrier 290 LF $56 $16,240 $1,332 $17,572 100% $17,572 0% $0
14W‐4ST 11+73 15+02 Barrier 330 LF $56 $18,480 $1,515 $19,995 100% $19,995 0% $0
14W‐4ST 14+12 15+02 Barrier 90 LF $56 $5,040 $413 $5,453 100% $5,453 0% $0
14W‐4ST 16+35 18+46 Barrier 210 LF $56 $11,760 $964 $12,724 100% $12,724 0% $0
14W‐4ST 16+35 18+46 Barrier 210 LF $56 $11,760 $964 $12,724 100% $12,724 0% $0
14W‐4ST 22+98 24+15 Barrier 120 LF $56 $6,720 $551 $7,271 100% $7,271 0% $0
14W‐4ST 22+98 29+03 Barrier 610 LF $56 $34,160 $2,801 $36,961 100% $36,961 0% $0
14W‐CDN 17+00 28+34 Barrier 1,130 LF $56 $63,280 $5,189 $68,469 100% $68,469 0% $0
14W‐CDN 16+00 23+86 Barrier 790 LF $56 $44,240 $3,628 $47,868 100% $47,868 0% $0
14W‐WA 10+49 11+89 Barrier 140 LF $56 $7,840 $643 $8,483 100% $8,483 0% $0
Local streets N/A N/A Roundabout 4 EA $330,000 $1,320,000 $108,240 $1,428,240 100% $1,428,240 0% $0
MUP CRB 80+25 86+00 Bike‐ped path, asphalt, 16 ft wide 580 LF $37 $21,460 $1,760 $23,220 100% $23,220 0% $0
MUP CRB N/A N/A Pedestrian stairs 1 EA $63,000 $63,000 $5,166 $68,166 100% $68,166 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 43,050 SY $6 $258,300 $21,181 $279,481 100% $279,481 0% $0

EARTHWORK $9,331,621 $9,331,621 $0
I‐5 Mainline NB 200+55 220+00 Excavation 26,510 CY $14 $371,140 $30,433 $401,573 100% $401,573 0% $0
I‐5 Mainline NB 200+55 220+00 Fill 47,730 CY $26 $1,240,980 $101,760 $1,342,740 100% $1,342,740 0% $0
I‐5 Mainline SB 203+00 220+00 Excavation 31,720 CY $14 $444,080 $36,415 $480,495 100% $480,495 0% $0
I‐5 Mainline SB 203+00 220+00 Fill 29,340 CY $26 $762,840 $62,553 $825,393 100% $825,393 0% $0
SR14 29+03 43+30 Excavation 3,760 CY $14 $52,640 $4,316 $56,956 100% $56,956 0% $0
SR14 29+03 43+30 Fill 890 CY $26 $23,140 $1,897 $25,037 100% $25,037 0% $0
CW 14+00 25+39 Excavation 14,280 CY $14 $199,920 $16,393 $216,313 100% $216,313 0% $0
CW 14+00 25+39 Fill 180 CY $26 $4,680 $384 $5,064 100% $5,064 0% $0
MA 10+25 21+00 Excavation 7,110 CY $14 $99,540 $8,162 $107,702 100% $107,702 0% $0
MA 10+25 21+00 Fill 1,150 CY $26 $29,900 $2,452 $32,352 100% $32,352 0% $0
CDS‐14E 10+00 31+54 Excavation 14,700 CY $14 $205,800 $16,876 $222,676 100% $222,676 0% $0
CDS‐14E 10+00 31+54 Fill 3,410 CY $26 $88,660 $7,270 $95,930 100% $95,930 0% $0
4ST/MA‐14E 10+00 18+22 Excavation 9,000 CY $14 $126,000 $10,332 $136,332 100% $136,332 0% $0
4ST/MA‐14E 10+00 18+22 Fill 10 CY $26 $260 $21 $281 100% $281 0% $0
5N‐14E 21+80 27+00 Excavation 0 CY $14 $0 $0 $0 100% $0 0% $0
5N‐14E 21+80 27+00 Fill 7,940 CY $26 $206,440 $16,928 $223,368 100% $223,368 0% $0
5N‐CST 27+40 37+21 Excavation 300 CY $14 $4,200 $344 $4,544 100% $4,544 0% $0
5N‐CST 27+41 37+21 Fill 5,000 CY $26 $130,000 $10,660 $140,660 100% $140,660 0% $0
CST‐5S 21+20 28+41 Excavation 270 CY $14 $3,780 $310 $4,090 100% $4,090 0% $0
CST‐5S 21+20 28+41 Fill 4,720 CY $26 $122,720 $10,063 $132,783 100% $132,783 0% $0
14W‐4ST 10+00 29+03 Excavation 1,870 CY $14 $26,180 $2,147 $28,327 100% $28,327 0% $0
14W‐4ST 10+00 29+03 Fill 29,900 CY $26 $777,400 $63,747 $841,147 100% $841,147 0% $0
14W‐5S 21+60 23+80 Excavation 0 CY $14 $0 $0 $0 100% $0 0% $0
14W‐5S 21+60 23+80 Fill 7,170 CY $26 $186,420 $15,286 $201,706 100% $201,706 0% $0
14W‐CDN 10+00 26+90 Excavation 310 CY $14 $4,340 $356 $4,696 100% $4,696 0% $0
14W‐CDN 10+01 26+90 Fill 31,610 CY $26 $821,860 $67,393 $889,253 100% $889,253 0% $0
MUP CRB 80+25 86+00 Excavation 750 CY $14 $10,500 $861 $11,361 100% $11,361 0% $0
MUP CRB 80+25 86+00 Fill 3,500 CY $26 $91,000 $7,462 $98,462 100% $98,462 0% $0
Remove existing embankments N/A N/A Excavation, bulk 185,000 CY $14 $2,590,000 $212,380 $2,802,380 100% $2,802,380 0% $0

BRIDGES $170,352,244 $170,352,244 $0
I‐5 under SR14 (12156E) N/A N/A Bridge, demolition, on land 14,360 SF $28 $402,080 $32,971 $435,051 100% $435,051 0% $0
I‐5 under 5N‐Broadway (12156B) N/A N/A Bridge, demolition, on land 15,990 SF $28 $447,720 $36,713 $484,433 100% $484,433 0% $0
CDS‐E over I‐5 (12156D) N/A N/A Bridge, demolition, on land 11,370 SF $28 $318,360 $26,106 $344,466 100% $344,466 0% $0
CDS‐E over SR14 (12156C) N/A N/A Bridge, demolition, on land 12,380 SF $28 $346,640 $28,424 $375,064 100% $375,064 0% $0
14W‐N over 5N‐Broadway (12156F) N/A N/A Bridge, demolition, on land 3,250 SF $28 $91,000 $7,462 $98,462 100% $98,462 0% $0
14W‐N over 5N‐Broadway (12156G) N/A N/A Bridge, demolition, on land 3,250 SF $28 $91,000 $7,462 $98,462 100% $98,462 0% $0
I‐5 under Evergreen Blvd (11193A) N/A N/A Bridge, demolition, on land 20,900 SF $28 $585,200 $47,986 $633,186 100% $633,186 0% $0
Columbia River Bridge Approach, I‐5 N/B 187+44 200+66 Bridge, concrete, WA 134,020 LS $36,900,000 $3,025,800 $39,925,800 100% $39,925,800 0% $0
Columbia River Bridge Approach, I‐5 S/B 187+55 203+11 Bridge, concrete, WA 164,750 LS $45,400,000 $3,722,800 $49,122,800 100% $49,122,800 0% $0
5N‐14E 11+05 21+72 Bridge, concrete, WA 42,640 LS $12,660,000 $1,038,120 $13,698,120 100% $13,698,120 0% $0
5N‐CST 11+74 27+37 Bridge, concrete, WA 47,260 LS $10,400,000 $852,800 $11,252,800 100% $11,252,800 0% $0
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14W‐CS(CDS) 18+46 22+98 Bridge, concrete, WA 22,920 LS $3,780,000 $309,960 $4,089,960 100% $4,089,960 0% $0
14W‐CS(MA) 15+00 16+44 Bridge, concrete, WA 8,050 LS $1,330,000 $109,060 $1,439,060 100% $1,439,060 0% $0
14W‐5S(MA) 23+92 25+48 Bridge, concrete, WA 4,650 LS $770,000 $63,140 $833,140 100% $833,140 0% $0
CST‐5S 18+50 21+15 Bridge, concrete, WA 7,980 LS $1,400,000 $114,800 $1,514,800 100% $1,514,800 0% $0
14W‐5S(Loop) 13+23 21+42 Bridge, concrete, WA 24,870 LS $4,650,000 $381,300 $5,031,300 100% $5,031,300 0% $0
14W/CST‐5S 14+42 18+50 Bridge, concrete, WA 18,950 LS $4,170,000 $341,940 $4,511,940 100% $4,511,940 0% $0
Community Connector 213+72 216+72 Bridge, concrete, WA 75,470 LS $23,660,000 $1,940,120 $25,600,120 100% $25,600,120 0% $0
EG 12+48 15+71 Bridge, concrete, WA 20,560 LS $4,300,000 $352,600 $4,652,600 100% $4,652,600 0% $0
Bike pedestrian ramp connection to Vancouver Waterfront 13+00 20+17 Bridge, concrete, WA 20,070 LS $5,740,000 $470,680 $6,210,680 100% $6,210,680 0% $0

WALLS $21,038,236 $21,038,236 $0
14W‐4ST_L1 0+00 0+39 Wall, MSE 620 SF $56 $34,720 $2,847 $37,567 100% $37,567 0% $0
14W‐4ST_L2 0+00 0+58 Wall, MSE 450 SF $56 $25,200 $2,066 $27,266 100% $27,266 0% $0
14W‐4ST_R1 0+00 1+67 Wall, MSE 1,310 SF $56 $73,360 $6,016 $79,376 100% $79,376 0% $0
14W‐4ST_R2 0+00 1+97 Wall, MSE 4,850 SF $56 $271,600 $22,271 $293,871 100% $293,871 0% $0
14W‐4ST_R3 0+00 5+32 Wall, MSE 2,940 SF $56 $164,640 $13,500 $178,140 100% $178,140 0% $0
14W‐5S_L1 0+00 0+38 Wall, MSE 770 SF $56 $43,120 $3,536 $46,656 100% $46,656 0% $0
14W‐5S_L2 0+00 2+45 Wall, MSE 7,230 SF $56 $404,880 $33,200 $438,080 100% $438,080 0% $0
14W‐5S_R1 0+00 0+45 Wall, MSE 930 SF $56 $52,080 $4,271 $56,351 100% $56,351 0% $0
CDN_R‐1 0+00 9+67 Wall, MSE 15,800 SF $56 $884,800 $72,554 $957,354 100% $957,354 0% $0
CDN_R‐2a 0+00 2+00 Wall, soldier pile, cantilever 1,300 SF $130 $169,000 $13,858 $182,858 100% $182,858 0% $0
CDN_R‐2b 2+00 14+81 Wall, secant/tangent pile 22,690 SF $284 $6,443,960 $528,405 $6,972,365 100% $6,972,365 0% $0
CDS_L‐1a 0+00 2+00 Wall, soldier pile, cantilever 1,530 SF $130 $198,900 $16,310 $215,210 100% $215,210 0% $0
CDS_L‐1b 2+00 15+97 Wall, secant/tangent pile 22,540 SF $284 $6,401,360 $524,912 $6,926,272 100% $6,926,272 0% $0
5N‐14E_L1 0+00 3+96 Wall, MSE 4,810 SF $56 $269,360 $22,088 $291,448 100% $291,448 0% $0
5N‐14E_R1 0+00 0+36 Wall, MSE 590 SF $56 $33,040 $2,709 $35,749 100% $35,749 0% $0
CST‐5S_L1 0+00 2+84 Wall, MSE 4,500 SF $56 $252,000 $20,664 $272,664 100% $272,664 0% $0
CST‐5S_R1 0+00 4+67 Wall, MSE 4,530 SF $56 $253,680 $20,802 $274,482 100% $274,482 0% $0
CDS‐14E_L1 0+00 2+50 Wall, MSE 800 SF $56 $44,800 $3,674 $48,474 100% $48,474 0% $0
5‐RC‐NB_L‐1 0+00 9+58 Wall, MSE 5,360 SF $56 $300,160 $24,613 $324,773 100% $324,773 0% $0
5‐RC‐SB_L‐1 0+00 3+55 Wall, MSE 3,330 SF $56 $186,480 $15,291 $201,771 100% $201,771 0% $0
NoiseWall 3 N/A N/A Wall, noise attenuation 55,170 SF $45 $2,482,650 $203,577 $2,686,227 100% $2,686,227 0% $0
NoiseWall 13 N/A N/A Wall, noise attenuation 5,480 SF $45 $246,600 $20,221 $266,821 100% $266,821 0% $0
NoiseWall 14 N/A N/A Wall, noise attenuation 4,610 SF $45 $207,450 $17,011 $224,461 100% $224,461 0% $0

OTHER $64,532,002 $64,532,002 $0
Ramp meters, fiber‐optic cable, cameras, etc.: Phase 1‐3 187+45 229+20 ITS 2,090 LF $330 $689,700 $56,555 $746,255 100% $746,255 0% $0
Ramp meters, fiber‐optic cable, cameras, etc.: Phase 4‐7 187+45 229+20 ITS 2,090 LF $330 $689,700 $56,555 $746,255 100% $746,255 0% $0
Lights, power supply, etc.: Phase 1‐3 187+45 229+20 Lighting, highway 2,090 LF $60 $125,400 $10,283 $135,683 100% $135,683 0% $0
Lights, power supply, etc.: Phase 4‐7 187+45 229+20 Lighting, highway 2,090 LF $60 $125,400 $10,283 $135,683 100% $135,683 0% $0
Lights, power supply, etc. N/A N/A Lighting, interchange 1 EA $250,000 $250,000 $20,500 $270,500 100% $270,500 0% $0
Signage required for interchange N/A N/A Signing, interchange 1 EA $290,000 $290,000 $23,780 $313,780 100% $313,780 0% $0
Signals at interchange area (Main St) N/A N/A Traffic signal, new 1 EA $341,000 $341,000 $27,962 $368,962 100% $368,962 0% $0
Elevators for bike‐pedestrian pathway N/A N/A Elevator, with housing 2 EA $460,000 $920,000 $75,440 $995,440 100% $995,440 0% $0
Stormwater Treatment N/A N/A Stormwater Treatment LS $700,000 $57,400 $757,400 100% $757,400 0% $0
Utility Relocation N/A N/A Utility Relocation LS $4,300,000 $352,600 $4,652,600 100% $4,652,600 0% $0
Construction staging N/A N/A Temporary roads 40,830 SY $147 $6,002,010 $492,165 $6,494,175 100% $6,494,175 0% $0
Construction staging N/A N/A Demolition, ACP pavement 40,830 SY $6 $244,980 $20,088 $265,068 100% $265,068 0% $0
Construction staging N/A N/A Fill 71,060 CY $26 $1,847,560 $151,500 $1,999,060 100% $1,999,060 0% $0
Construction staging N/A N/A Excavation 58,560 CY $14 $819,840 $67,227 $887,067 100% $887,067 0% $0
Construction staging N/A N/A Bridge, temporary 9,350 SF $210 $1,963,500 $161,007 $2,124,507 100% $2,124,507 0% $0
Building Demolition, Partial & Full ROW LS $300,000 $24,600 $324,600 100% $324,600 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $1,000,000 $82,000 $1,082,000 100% $1,082,000 0% $0
Environmental mitigation Environmental mitigation LS $2,000,000 $164,000 $2,164,000 100% $2,164,000 0% $0
Erosion & Sediment Control TESC (Highway) 4.0 % $1,515,729 N/A $1,515,729 N/A $0
Traffic Control Traffic Control (Highway) 5.5 % $13,211,390 N/A $13,211,390 N/A $0
Mobilization Mobilization 10.0 % $25,341,848 N/A $25,341,848 N/A $0

CONTRACTOR PROFESSIONAL SERVICES $34,845,041 $34,845,041 $0
Final Design Final Design (Design‐Build) 8.0 % $22,300,826 $22,300,826 $0
Contractor Project Management: Phase 1‐3 Design & Construction Project Management 

(Design‐Build)
4.0 % $10,035,372 $10,035,372 $0

Contractor Project Management: Phase 4‐7 Design & Construction Project Management 
(Design‐Build)

4.0 % $1,115,041 $1,115,041 $0

Insurance  Bonding & Insurance (Design‐Build) 0.5 % $1,393,802 N/A $1,393,802 N/A $0

SUBTOTAL CONSTRUCTION $313,605,370 $313,605,370 $0

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Procurement Procurement (Design‐Build) 1.0 % $3,136,054 N/A $3,136,054 N/A $0
Pre‐qualified Bidder Compensation Stipend (Design‐Build) LS $6,000,000 $6,000,000 100% $6,000,000 0% $0
Construction Oversight: Phase 1‐3 Design & Construction Oversight (Design‐

Build)
4.0 % $11,289,793 N/A $11,289,793 N/A $0
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Construction Oversight: Phase 4‐7 Design & Construction Oversight (Design‐
Build)

4.0 % $1,254,421 N/A $1,254,421 N/A $0

Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $21,680,268 $21,680,268 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $10,700,000 $0 $10,700,000 100% $10,700,000 0% $0
Relocation ROW LS $500,000 $0 $500,000 100% $500,000 0% $0
Curation Facility Environmental mitigation LS $7,000,000 $574,000 $7,574,000 100% $7,574,000 0% $0

SUBTOTAL RIGHT‐OF‐WAY $18,774,000 $18,774,000 $0

TOTAL COST ‐ SR 14 INTERCHANGE $354,059,638 $354,059,638 $0

MILL PLAIN BLVD INTERCHANGE

PAVEMENT $9,598,340 $9,598,340 $0
I‐5 Mainline 239+55 241+35 Mainline, rebuild 180 LF $1,430 $257,400 $21,107 $278,507 100% $278,507 0% $0
I‐5 Mainline 218+35 229+00 Mainline, resurface 11,110 SY $45 $499,950 $40,996 $540,946 100% $540,946 0% $0
I‐5 Mainline 218+35 239+55 Mainline, resurface 8,510 SY $45 $382,950 $31,402 $414,352 100% $414,352 0% $0
I‐5 Mainline 218+35 229+00 Additional lane 1,070 LF $110 $117,700 $9,651 $127,351 100% $127,351 0% $0
I‐5 Mainline 218+35 229+00 Additional lane 1,070 LF $110 $117,700 $9,651 $127,351 100% $127,351 0% $0
I‐5 Mainline 218+35 229+00 Additional lane 1,070 LF $110 $117,700 $9,651 $127,351 100% $127,351 0% $0
I‐5 Mainline 218+35 229+00 Additional lane 1,070 LF $110 $117,700 $9,651 $127,351 100% $127,351 0% $0
I‐5 Mainline 231+40 241+35 Additional lane 1,000 LF $110 $110,000 $9,020 $119,020 100% $119,020 0% $0
I‐5 Mainline 231+40 241+35 Additional lane 1,000 LF $110 $110,000 $9,020 $119,020 100% $119,020 0% $0
I‐5 Mainline 231+40 241+35 Additional lane 1,000 LF $110 $110,000 $9,020 $119,020 100% $119,020 0% $0
I‐5 Mainline 231+40 241+35 Additional lane 1,000 LF $110 $110,000 $9,020 $119,020 100% $119,020 0% $0
I‐5 Mainline 231+40 239+55 Additional lane 820 LF $110 $90,200 $7,396 $97,596 100% $97,596 0% $0
I‐5 Mainline 231+40 239+55 Additional lane 820 LF $110 $90,200 $7,396 $97,596 100% $97,596 0% $0
I‐5 Mainline 231+40 234+40 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
I‐5 Mainline 234+40 240+40 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
I‐5 Mainline 231+40 233+20 Additional lane 180 LF $110 $19,800 $1,624 $21,424 100% $21,424 0% $0
I‐5 Mainline 233+20 236+20 Additional lane 150 LF $110 $16,500 $1,353 $17,853 100% $17,853 0% $0
5N‐CDN‐5N 218+35 229+18 Ramp, 2‐lane 1,080 LF $510 $550,800 $45,166 $595,966 100% $595,966 0% $0
5N‐CDN‐5N 217+56 219+35 Additional lane 90 LF $110 $9,900 $812 $10,712 100% $10,712 0% $0
5N‐CDN‐5N 222+99 225+18 Additional lane 110 LF $110 $12,045 $988 $13,033 100% $13,033 0% $0
5N‐CDN‐5N 225+18 228+18 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
5N‐CDN‐5N 218+35 219+35 Additional lane 50 LF $110 $5,500 $451 $5,951 100% $5,951 0% $0
5S‐CDS‐5S 218+35 229+18 Ramp, 2‐lane 1,080 LF $510 $550,800 $45,166 $595,966 100% $595,966 0% $0
5S‐CDS‐5S 218+35 221+50 Additional lane 320 LF $110 $35,200 $2,886 $38,086 100% $38,086 0% $0
5S‐CDS‐5S 218+48 221+50 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
5S‐CDS‐5S 218+35 218+48 Additional lane 160 LF $110 $17,600 $1,443 $19,043 100% $19,043 0% $0
MP_N 10+21 16+16 Street, 2‐lane 600 LF $540 $324,000 $26,568 $350,568 100% $350,568 0% $0
MP_N 10+21 16+16 Additional lane 600 LF $110 $66,000 $5,412 $71,412 100% $71,412 0% $0
MP_N 10+21 16+16 Additional lane 600 LF $110 $66,000 $5,412 $71,412 100% $71,412 0% $0
MP_S 11+26 15+69 Street, 2‐lane & CTL 440 LF $610 $268,400 $22,009 $290,409 100% $290,409 0% $0
MP_S 11+26 15+69 Additional lane 220 LF $110 $24,200 $1,984 $26,184 100% $26,184 0% $0
MP_S 12+04 13+11 Additional lane 50 LF $110 $5,500 $451 $5,951 100% $5,951 0% $0
MP_S 13+11 15+69 Additional lane 260 LF $110 $28,600 $2,345 $30,945 100% $30,945 0% $0
MP_S 11+69 12+40 Additional lane 40 LF $110 $4,400 $361 $4,761 100% $4,761 0% $0
MP_S 12+40 15+69 Additional lane 330 LF $110 $36,300 $2,977 $39,277 100% $39,277 0% $0
MP 16+16 28+04 Additional lane 1,190 LF $110 $130,900 $10,734 $141,634 100% $141,634 0% $0
MP 16+16 28+04 Additional lane 1,190 LF $110 $130,900 $10,734 $141,634 100% $141,634 0% $0
MP 16+16 28+04 Additional lane 1,190 LF $110 $130,900 $10,734 $141,634 100% $141,634 0% $0
MP 22+03 23+87 Additional lane 180 LF $110 $19,800 $1,624 $21,424 100% $21,424 0% $0
MP 23+87 24+83 Additional lane 50 LF $110 $5,500 $451 $5,951 100% $5,951 0% $0
MP 25+08 26+08 Additional lane 50 LF $110 $5,500 $451 $5,951 100% $5,951 0% $0
MP 26+08 28+04 Additional lane 200 LF $110 $22,000 $1,804 $23,804 100% $23,804 0% $0
CDN‐MP 8+27 19+13 Ramp, 2‐lane 1,090 LF $510 $555,900 $45,584 $601,484 100% $601,484 0% $0
CDN‐MP 16+83 17+18 Additional lane 40 LF $110 $4,400 $361 $4,761 100% $4,761 0% $0
MP‐CDS 10+81 19+63 Ramp, 2‐lane 880 LF $510 $448,800 $36,802 $485,602 100% $485,602 0% $0
MP‐CDS 12+58 15+69 Additional lane 160 LF $110 $17,600 $1,443 $19,043 100% $19,043 0% $0
MP‐CDS 15+69 17+66 Additional lane 200 LF $110 $22,000 $1,804 $23,804 100% $23,804 0% $0
MP‐5N 12+50 23+42 Ramp, 2‐lane 1,090 LF $510 $555,900 $45,584 $601,484 100% $601,484 0% $0
MP‐5N 24+99 35+08 Ramp, 2‐lane 1,010 LF $510 $515,100 $42,238 $557,338 100% $557,338 0% $0
MP‐5N 14+29 20+36 Additional lane 610 LF $110 $67,100 $5,502 $72,602 100% $72,602 0% $0
MP‐5N 20+36 23+42 Additional lane 150 LF $110 $16,500 $1,353 $17,853 100% $17,853 0% $0
5S‐MP 13+10 23+67 Ramp, 2‐lane 1,060 LF $510 $540,600 $44,329 $584,929 100% $584,929 0% $0
5S‐MP 25+26 27+01 Ramp, 2‐lane 180 LF $510 $91,800 $7,528 $99,328 100% $99,328 0% $0
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5S‐MP 15+11 18+14 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
5S‐MP 18+14 19+14 Additional lane 50 LF $110 $5,500 $451 $5,951 100% $5,951 0% $0
MP_SW 10+90 12+64 Ramp, 1‐lane 170 LF $380 $64,600 $5,297 $69,897 100% $69,897 0% $0
MP_SE 11+81 13+79 Ramp, 1‐lane 200 LF $380 $76,000 $6,232 $82,232 100% $82,232 0% $0
MP_NW 10+25 12+20 Ramp, 2‐lane 200 LF $510 $102,000 $8,364 $110,364 100% $110,364 0% $0
MP_NE 10+00 11+91 Ramp, 1‐lane 190 LF $380 $72,200 $5,920 $78,120 100% $78,120 0% $0
EG 11+10 12+74 Street, 2‐lane & CTL 160 LF $610 $97,600 $8,003 $105,603 100% $105,603 0% $0
EG 15+35 17+96 Street, 2‐lane & CTL 260 LF $610 $158,600 $13,005 $171,605 100% $171,605 0% $0
I‐5 Mainline 218+35 229+00 Barrier 1,070 LF $56 $59,920 $4,913 $64,833 100% $64,833 0% $0
I‐5 Mainline 231+40 239+55 Barrier 820 LF $56 $45,920 $3,765 $49,685 100% $49,685 0% $0
5N‐CDN‐5N 227+55 229+20 Barrier 170 LF $56 $9,520 $781 $10,301 100% $10,301 0% $0
5N‐CDN‐5N 218+35 227+39 Barrier 900 LF $56 $50,400 $4,133 $54,533 100% $54,533 0% $0
5S‐CDS‐5S 218+35 229+65 Barrier 1,130 LF $56 $63,280 $5,189 $68,469 100% $68,469 0% $0
5S‐CDS‐5S 218+35 221+50 Barrier 320 LF $56 $17,920 $1,469 $19,389 100% $19,389 0% $0
CDN‐MP 12+97 14+01 Barrier 100 LF $56 $5,600 $459 $6,059 100% $6,059 0% $0
CDN‐MP 16+53 19+13 Barrier 260 LF $56 $14,560 $1,194 $15,754 100% $15,754 0% $0
MP‐CDS 16+76 19+11 Barrier 240 LF $56 $13,440 $1,102 $14,542 100% $14,542 0% $0
MP‐5N 12+50 15+22 Barrier 270 LF $56 $15,120 $1,240 $16,360 100% $16,360 0% $0
5S‐MP 13+52 15+95 Barrier 240 LF $56 $13,440 $1,102 $14,542 100% $14,542 0% $0
5S‐MP 19+68 23+67 Barrier 340 LF $56 $19,040 $1,561 $20,601 100% $20,601 0% $0
EG 11+51 12+74 Barrier 120 LF $56 $6,720 $551 $7,271 100% $7,271 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 40,050 SY $6 $240,300 $19,705 $260,005 100% $260,005 0% $0

EARTHWORK $3,366,966 $3,366,966 $0
I‐5 Mainline 231+50 241+25 Excavation 11,020 CY $14 $154,280 $12,651 $166,931 100% $166,931 0% $0
I‐5 Mainline 231+50 241+25 Fill 2,700 CY $26 $70,200 $5,756 $75,956 100% $75,956 0% $0
I‐5 Mainline N/A N/A Excavation 940 CY $14 $13,160 $1,079 $14,239 100% $14,239 0% $0
I‐5 Mainline N/A N/A Fill 280 CY $26 $7,280 $597 $7,877 100% $7,877 0% $0
I‐5 Mainline NB&SB 220+00 229+25 Excavation 29,790 CY $14 $417,060 $34,199 $451,259 100% $451,259 0% $0
I‐5 Mainline NB&SB 220+00 229+25 Fill 1,230 CY $26 $31,980 $2,622 $34,602 100% $34,602 0% $0
MP_N 11+50 15+69 Excavation 1,600 CY $14 $22,400 $1,837 $24,237 100% $24,237 0% $0
MP_N 11+50 15+69 Fill 70 CY $26 $1,820 $149 $1,969 100% $1,969 0% $0
MP_S 16+16 25+75 Excavation 25,000 CY $14 $350,000 $28,700 $378,700 100% $378,700 0% $0
MP_S 16+16 25+75 Fill 20 CY $26 $520 $43 $563 100% $563 0% $0
MP 10+00 18+50 Excavation 34,690 CY $14 $485,660 $39,824 $525,484 100% $525,484 0% $0
MP 10+00 18+50 Fill 40 CY $26 $1,040 $85 $1,125 100% $1,125 0% $0
CDN‐MP 10+25 19+50 Excavation 16,910 CY $14 $236,740 $19,413 $256,153 100% $256,153 0% $0
CDN‐MP 10+25 19+50 Fill 160 CY $26 $4,160 $341 $4,501 100% $4,501 0% $0
MP‐CDS 13+50 22+75 Excavation 38,360 CY $14 $537,040 $44,037 $581,077 100% $581,077 0% $0
MP‐CDS 13+50 22+75 Fill 10 CY $26 $260 $21 $281 100% $281 0% $0
MP‐5N 13+75 22+50 Excavation 7,700 CY $14 $107,800 $8,840 $116,640 100% $116,640 0% $0
MP‐5N 13+75 22+50 Fill 670 CY $26 $17,420 $1,428 $18,848 100% $18,848 0% $0
5S‐MP 13+75 22+50 Excavation 7,700 CY $14 $107,800 $8,840 $116,640 100% $116,640 0% $0
5S‐MP 13+75 22+50 Fill 670 CY $26 $17,420 $1,428 $18,848 100% $18,848 0% $0
MP_SW 10+75 12+00 Excavation 640 CY $14 $8,960 $735 $9,695 100% $9,695 0% $0
MP_SE 10+75 12+00 Excavation 0 CY $14 $0 $0 $0 100% $0 0% $0
MP_NW 10+50 12+75 Excavation 5,960 CY $14 $83,440 $6,842 $90,282 100% $90,282 0% $0
MP_NW 10+50 12+75 Fill 0 CY $26 $0 $0 $0 100% $0 0% $0
MP_NE 10+25 12+50 Excavation 500 CY $14 $7,000 $574 $7,574 100% $7,574 0% $0
MP_NW 10+25 12+50 Excavation 90 CY $14 $1,260 $103 $1,363 100% $1,363 0% $0
MP_NW 10+25 12+25 Fill 6,220 CY $26 $161,720 $13,261 $174,981 100% $174,981 0% $0
MP_NE 10+25 12+25 Excavation 0 CY $14 $0 $0 $0 100% $0 0% $0
EG 11+33 16+00 Excavation 40 CY $14 $560 $46 $606 100% $606 0% $0
EG 11+33 16+00 Fill 170 CY $26 $4,420 $362 $4,782 100% $4,782 0% $0
Remove existing embankments N/A N/A Excavation, bulk 18,600 CY $14 $260,400 $21,353 $281,753 100% $281,753 0% $0

BRIDGES $20,431,059 $20,431,059 $0
I‐5 over Mill Plain Blvd (11193B) N/A N/A Bridge, demolition, on land 24,990 SF $28 $699,720 $57,377 $757,097 100% $757,097 0% $0
NB I‐5 over McLoughlin Blvd (11193F) N/A N/A Bridge, demolition, on land 15,410 SF $28 $431,480 $35,381 $466,861 100% $466,861 0% $0
SB I‐5 over McLoughlin Blvd (11193G) N/A N/A Bridge, demolition, on land 15,410 SF $28 $431,480 $35,381 $466,861 100% $466,861 0% $0
MP(5S) 17+60 19+70 Bridge, steel, WA 25,520 LS $6,460,000 $529,720 $6,989,720 100% $6,989,720 0% $0
MP(5N) 17+60 19+70 Bridge, steel, WA 24,710 LS $6,250,000 $512,500 $6,762,500 100% $6,762,500 0% $0
MC(5S) 241+36 242+94 Bridge, concrete, WA 15,420 LS $2,210,000 $181,220 $2,391,220 100% $2,391,220 0% $0
MC(5N) 241+36 242+94 Bridge, concrete, WA 16,780 LS $2,400,000 $196,800 $2,596,800 100% $2,596,800 0% $0

WALLS $816,629 $816,629 $0
5‐WA‐L‐1 0+00 0+67 Wall, soldier pile, cantilever 900 SF $130 $117,000 $9,594 $126,594 100% $126,594 0% $0
5‐WA‐L‐2 0+00 0+91 Wall, soldier pile, cantilever 1,450 SF $130 $188,500 $15,457 $203,957 100% $203,957 0% $0
5‐WA‐R‐1 10+00 10+85 Wall, soldier pile, cantilever 920 SF $130 $119,600 $9,807 $129,407 100% $129,407 0% $0
5‐WA‐R‐2 10+00 10+85 Wall, soldier pile, cantilever 860 SF $130 $111,800 $9,168 $120,968 100% $120,968 0% $0
5S‐MP‐L‐1 0+00 3+92 Wall, MSE 1,390 SF $56 $77,840 $6,383 $84,223 100% $84,223 0% $0
MP‐5N‐L‐1 10+00 16+83 Wall, MSE 2,500 SF $56 $140,000 $11,480 $151,480 100% $151,480 0% $0

OTHER $19,462,540 $19,462,540 $0
Ramp meters, fiber‐optic cable, cameras, etc. 229+20 242+95 ITS 1,380 LF $330 $455,400 $37,343 $492,743 100% $492,743 0% $0
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Lights, power supply, etc. 229+20 242+95 Lighting, highway 1,380 LF $60 $82,800 $6,790 $89,590 100% $89,590 0% $0
Lights, power supply, etc. N/A N/A Lighting, interchange 1 EA $250,000 $250,000 $20,500 $270,500 100% $270,500 0% $0
Signage required for interchange N/A N/A Signing, interchange 1 EA $290,000 $290,000 $23,780 $313,780 100% $313,780 0% $0
Signals at interchange area N/A N/A Traffic signal, new 2 EA $341,000 $682,000 $55,924 $737,924 100% $737,924 0% $0
Stormwater Treatment N/A N/A Stormwater Treatment LS $600,000 $49,200 $649,200 N/A $649,200 N/A $0
Utility Relocation N/A N/A Utility Relocation LS $1,500,000 $123,000 $1,623,000 N/A $1,623,000 N/A $0
Construction staging N/A N/A Temporary roads 22,850 SY $147 $3,358,950 $275,434 $3,634,384 100% $3,634,384 0% $0
Construction staging N/A N/A Demolition, ACP pavement 22,850 SY $6 $137,100 $11,242 $148,342 100% $148,342 0% $0
Construction staging N/A N/A Fill 6,050 CY $26 $157,300 $12,899 $170,199 100% $170,199 0% $0
Construction staging N/A N/A Excavation 6,050 CY $14 $84,700 $6,945 $91,645 100% $91,645 0% $0
Construction staging N/A N/A Bridge, temporary 3,900 SF $210 $819,000 $67,158 $886,158 100% $886,158 0% $0
Building Demolition, Partial & Full ROW LS $0 $0 $0 100% $0 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $1,000,000 $82,000 $1,082,000 100% $1,082,000 0% $0
Environmental mitigation Environmental mitigation LS $1,000,000 $82,000 $1,082,000 100% $1,082,000 0% $0
Erosion & Sediment Control TESC (Highway) 4.0 % $767,617 N/A $767,617 N/A $0
Traffic Control Traffic Control (Highway) 5.5 % $2,543,864 N/A $2,543,864 N/A $0
Mobilization Mobilization 10.0 % $4,879,594 N/A $4,879,594 N/A $0

SUBTOTAL CONSTRUCTION $53,675,534 $53,675,534 $0

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $3,757,287 N/A $3,757,287 N/A $0
Design & Construction Project Management Design & Construction Project Management 12.0 % $6,441,064 N/A $6,441,064 N/A $0

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $10,198,351 $10,198,351 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $800,000 $0 $800,000 100% $800,000 0% $0
Relocation ROW LS $0 $0 $0 100% $0 0% $0
Hood River River Mile 1.0 Side Channel Restoration Environmental mitigation LS $0 $0 100% $0 0% $0

SUBTOTAL RIGHT‐OF‐WAY $800,000 $800,000 $0

TOTAL COST ‐ MILL PLAIN BLVD INTERCHANGE $64,673,885 $64,673,885 $0

FOURTH PLAIN BLVD INTERCHANGE

PAVEMENT $11,418,422 $10,590,757 $827,665
I‐5 Mainline 242+95 257+40 Mainline, rebuild 1,450 LF $1,430 $2,073,500 $170,027 $2,243,527 100% $2,243,527 0% $0
I‐5 Mainline 257+40 261+15 Mainline, rebuild 190 LF $1,430 $271,700 $22,279 $293,979 100% $293,979 0% $0
I‐5 Mainline 257+40 270+75 Mainline, resurface 15,360 SY $45 $691,200 $56,678 $747,878 100% $747,878 0% $0
I‐5 Mainline 242+95 268+85 Additional lane 2,590 LF $110 $284,900 $23,362 $308,262 100% $308,262 0% $0
I‐5 Mainline 244+50 270+75 Additional lane 2,630 LF $110 $289,300 $23,723 $313,023 100% $313,023 0% $0
I‐5 Mainline 244+50 250+15 Additional lane 280 LF $110 $30,800 $2,526 $33,326 100% $33,326 0% $0
I‐5 Mainline 244+50 259+65 Additional lane 1,520 LF $110 $167,200 $13,710 $180,910 100% $180,910 0% $0
I‐5 Mainline 254+45 270+75 Additional lane 1,630 LF $110 $179,300 $14,703 $194,003 100% $194,003 0% $0
I‐5 Mainline 254+45 270+75 Additional lane 1,630 LF $110 $179,300 $14,703 $194,003 100% $194,003 0% $0
I‐5 Mainline 254+45 257+35 Additional lane 290 LF $110 $31,900 $2,616 $34,516 100% $34,516 0% $0
I‐5 Mainline 257+35 263+85 Additional lane 330 LF $110 $36,300 $2,977 $39,277 100% $39,277 0% $0
I‐5 Mainline 262+55 270+75 Additional lane 820 LF $110 $90,200 $7,396 $97,596 100% $97,596 0% $0
I‐5 Mainline 257+35 262+55 Additional lane 260 LF $110 $28,600 $2,345 $30,945 100% $30,945 0% $0
I‐5 Mainline 251+80 257+35 Additional lane 280 LF $110 $30,800 $2,526 $33,326 100% $33,326 0% $0
I‐5 Mainline 242+95 251+80 Additional lane 890 LF $110 $97,900 $8,028 $105,928 100% $105,928 0% $0
I‐5 Mainline 242+95 251+80 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
CDN‐4P 9+65 11+09 Ramp, 1‐lane 70 LF $380 $26,600 $2,181 $28,781 100% $28,781 0% $0
CDN‐4P 11+09 15+05 Ramp, 1‐lane 400 LF $380 $152,000 $12,464 $164,464 100% $164,464 0% $0
CDN‐4P 22+94 28+46 Ramp, 1‐lane 550 LF $380 $209,000 $17,138 $226,138 100% $226,138 0% $0
CDN‐4P 30+07 37+16 Ramp, 1‐lane 710 LF $380 $269,800 $22,124 $291,924 100% $291,924 0% $0
CDN‐4P 37+16 38+04 Ramp, 2‐lane 90 LF $510 $45,900 $3,764 $49,664 100% $49,664 0% $0
CDN‐4P 39+10 45+31 Ramp, 2‐lane 620 LF $510 $316,200 $25,928 $342,128 100% $342,128 0% $0
CDN‐4P 42+06 43+57 Additional lane 80 LF $110 $8,800 $722 $9,522 100% $9,522 0% $0
CDN‐4P 43+57 45+31 Additional lane 170 LF $110 $18,700 $1,533 $20,233 100% $20,233 0% $0
CDN‐4P 44+25 44+91 Additional lane 30 LF $110 $3,300 $271 $3,571 100% $3,571 0% $0
CDN‐4P 44+91 45+31 Additional lane 40 LF $110 $4,400 $361 $4,761 100% $4,761 0% $0
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4P‐CPR 10+56 18+21 Ramp, 2‐lane 770 LF $510 $392,700 $32,201 $424,901 0% $0 100% $424,901
4P‐CPR 28+33 37+20 Ramp, 1‐lane 890 LF $380 $338,200 $27,732 $365,932 0% $0 100% $365,932
4P‐CPR 10+56 10+87 Additional lane 30 LF $110 $3,300 $271 $3,571 0% $0 100% $3,571
4P‐CPR 10+87 11+51 Additional lane 30 LF $110 $3,300 $271 $3,571 0% $0 100% $3,571
4P‐5N 10+09 14+61 Ramp, 2‐lane 450 LF $510 $229,500 $18,819 $248,319 100% $248,319 0% $0
4P‐5N 10+09 10+81 Ramp, 2‐lane 40 LF $510 $20,400 $1,673 $22,073 100% $22,073 0% $0
4P‐5N 10+09 10+52 Additional lane 40 LF $110 $4,400 $361 $4,761 100% $4,761 0% $0
4P‐5S 13+41 19+18 Ramp, 1‐lane 580 LF $380 $220,400 $18,073 $238,473 100% $238,473 0% $0
4P‐5S 16+97 17+76 Additional lane 80 LF $110 $8,800 $722 $9,522 100% $9,522 0% $0
4Pw‐5S 10+24 11+73 Ramp, 1‐lane 150 LF $380 $57,000 $4,674 $61,674 100% $61,674 0% $0
4P 13+71 20+21 Street, 4‐lane & CTL 650 LF $760 $494,000 $40,508 $534,508 100% $534,508 0% $0
4P 23+32 30+82 Street, 4‐lane & CTL 750 LF $760 $570,000 $46,740 $616,740 100% $616,740 0% $0
4P 17+16 18+59 Additional lane 140 LF $110 $15,400 $1,263 $16,663 100% $16,663 0% $0
4P 17+60 20+21 Additional lane 260 LF $110 $28,600 $2,345 $30,945 100% $30,945 0% $0
4P 23+32 27+01 Additional lane 370 LF $110 $40,700 $3,337 $44,037 100% $44,037 0% $0
5S‐4P 10+32 13+96 Ramp, 2‐lane 280 LF $510 $142,800 $11,710 $154,510 100% $154,510 0% $0
5S‐4P 10+32 15+72 Ramp, 2‐lane 40 LF $510 $20,400 $1,673 $22,073 100% $22,073 0% $0
5S‐4P 13+96 15+31 Additional lane 130 LF $110 $14,300 $1,173 $15,473 100% $15,473 0% $0
5S‐4P 15+72 17+01 Additional lane 110 LF $110 $12,100 $992 $13,092 100% $13,092 0% $0
5S‐4P 17+01 39+00 Ramp, 1‐lane 3,450 LF $380 $1,311,000 $107,502 $1,418,502 100% $1,418,502 0% $0
29ST 13+00 13+45 Street, 2‐lane 50 LF $540 $27,000 $2,214 $29,214 100% $29,214 0% $0
29ST 16+46 17+00 Street, 2‐lane 50 LF $540 $27,000 $2,214 $29,214 100% $29,214 0% $0
I‐5 Mainline 261+15 269+80 Barrier 870 LF $56 $48,720 $3,995 $52,715 100% $52,715 0% $0
I‐5 Mainline 270+05 270+75 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 270+05 270+75 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 256+50 259+65 Barrier 320 LF $56 $17,920 $1,469 $19,389 100% $19,389 0% $0
I‐5 Mainline 257+35 262+55 Barrier 520 LF $56 $29,120 $2,388 $31,508 100% $31,508 0% $0
I‐5 Mainline 259+65 270+75 Barrier 1,110 LF $56 $62,160 $5,097 $67,257 100% $67,257 0% $0
I‐5 Mainline 266+35 270+75 Barrier 440 LF $56 $24,640 $2,020 $26,660 100% $26,660 0% $0
I‐5 Mainline (connects to 4P‐5N) 265+69 276+88 Barrier 1,120 LF $56 $62,720 $5,143 $67,863 100% $67,863 0% $0
CDN‐4P 14+25 15+05 Barrier 80 LF $56 $4,480 $367 $4,847 100% $4,847 0% $0
CDN‐4P 22+94 28+46 Barrier 550 LF $56 $30,800 $2,526 $33,326 100% $33,326 0% $0
CDN‐4P 30+07 32+49 Barrier 240 LF $56 $13,440 $1,102 $14,542 100% $14,542 0% $0
CDN‐4P 30+07 33+25 Barrier 320 LF $56 $17,920 $1,469 $19,389 100% $19,389 0% $0
4P‐CPR 29+61 30+57 Barrier 100 LF $56 $5,600 $459 $6,059 0% $0 100% $6,059
4P‐CPR 29+61 33+51 Barrier 390 LF $56 $21,840 $1,791 $23,631 0% $0 100% $23,631
4P‐5N 11+11 14+61 Barrier 350 LF $56 $19,600 $1,607 $21,207 100% $21,207 0% $0
4P‐5S 13+04 14+65 Barrier 160 LF $56 $8,960 $735 $9,695 100% $9,695 0% $0
4P 28+08 28+86 Barrier 80 LF $56 $4,480 $367 $4,847 100% $4,847 0% $0
4P 29+36 31+49 Barrier 210 LF $56 $11,760 $964 $12,724 100% $12,724 0% $0
K‐4P Path 10+47 11+84 Barrier 140 LF $56 $7,840 $643 $8,483 100% $8,483 0% $0
5S‐4P 13+32 39+00 Barrier 2,830 LF $56 $158,480 $12,995 $171,475 100% $171,475 0% $0
5S‐4P 13+96 39+00 Barrier 3,430 LF $56 $192,080 $15,751 $207,831 100% $207,831 0% $0
5S‐4P 44+87 49+54 Barrier 470 LF $56 $26,320 $2,158 $28,478 100% $28,478 0% $0
5S‐4P 44+86 47+00 Barrier 210 LF $56 $11,760 $964 $12,724 100% $12,724 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 19,870 SY $6 $119,220 $9,776 $128,996 100% $128,996 0% $0
Bike‐pedestrian trail to Clark College P&R N/A N/A Bike‐ped path, asphalt, 16 ft wide 2,110 LF $37 $78,070 $6,402 $84,472 100% $84,472 0% $0

EARTHWORK $5,134,287 $4,570,933 $563,354
I‐5 Mainline 243+00 270+75 Fill 3,110 CY $26 $80,860 $6,631 $87,491 100% $87,491 0% $0
I‐5 Mainline 243+00 270+75 Excavation 60,360 CY $14 $845,040 $69,293 $914,333 100% $914,333 0% $0
4P‐5N 10+00 20+34 Fill 330 CY $26 $8,580 $704 $9,284 100% $9,284 0% $0
4P‐5N 10+00 20+34 Excavation 16,380 CY $14 $229,320 $18,804 $248,124 100% $248,124 0% $0
4P‐5S 10+00 18+64 Fill 0 CY $26 $0 $0 $0 100% $0 0% $0
4P‐5S 10+00 18+64 Excavation 6,100 CY $14 $85,400 $7,003 $92,403 100% $92,403 0% $0
4P 0+00 26+40 Fill 18,740 CY $26 $487,240 $39,954 $527,194 100% $527,194 0% $0
4P 0+00 26+40 Excavation 15,480 CY $14 $216,720 $17,771 $234,491 100% $234,491 0% $0
4Pw‐5S 10+00 12+96 Fill 0 CY $26 $0 $0 $0 100% $0 0% $0
4Pw‐5S 10+00 12+96 Excavation 560 CY $14 $7,840 $643 $8,483 100% $8,483 0% $0
5S‐4P 10+00 49+06 Fill 1,720 CY $26 $44,720 $3,667 $48,387 100% $48,387 0% $0
5S‐4P 10+00 49+06 Excavation 59,830 CY $14 $837,620 $68,685 $906,305 100% $906,305 0% $0
4P‐CPR 10+23 18+25 Fill 19,390 CY $26 $504,140 $41,339 $545,479 0% $0 100% $545,479
4P‐CPR 29+61 34+19 Excavation 1,180 CY $14 $16,520 $1,355 $17,875 0% $0 100% $17,875
CDN‐4P 10+00 44+39 Fill 52,560 CY $26 $1,366,560 $112,058 $1,478,618 100% $1,478,618 0% $0
CDN‐4P 10+00 44+39 Excavation 720 CY $14 $10,080 $827 $10,907 100% $10,907 0% $0
29ST 13+00 17+00 Fill 110 CY $26 $2,860 $235 $3,095 100% $3,095 0% $0
29ST 13+00 17+00 Excavation 120 CY $14 $1,680 $138 $1,818 100% $1,818 0% $0

BRIDGES $19,172,564 $18,306,964 $865,600
I‐5 under 4th Plain Blvd (11978A) N/A N/A Bridge, demolition, on land 20,240 SF $28 $566,720 $46,471 $613,191 100% $613,191 0% $0
I‐5 under 29th Street (10694A) N/A N/A Bridge, demolition, on land 14,310 SF $28 $400,680 $32,856 $433,536 100% $433,536 0% $0
CDN over Mill Plain Blvd (11193D) N/A N/A Bridge, demolition, on land 6,150 SF $28 $172,200 $14,120 $186,320 100% $186,320 0% $0
CDN over Mill Plain Ramp (11193E) N/A N/A Bridge, demolition, on land 13,310 SF $28 $372,680 $30,560 $403,240 100% $403,240 0% $0
CDN over McLoughlin Blvd (11193H) N/A N/A Bridge, demolition, on land 7,760 SF $28 $217,280 $17,817 $235,097 100% $235,097 0% $0
CDN‐4P(MP) 14+85 22+92 Bridge, steel, WA 24,270 LS $6,140,000 $503,480 $6,643,480 100% $6,643,480 0% $0
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CDN‐4P(MC) 28+59 29+81 Bridge, concrete, WA 3,680 LS $530,000 $43,460 $573,460 100% $573,460 0% $0
CDN‐4P(P&R) 36+84 38+06 Bridge, concrete, WA 5,620 LS $800,000 $65,600 $865,600 0% $0 100% $865,600
4P 20+44 23+11 Bridge, steel, WA 25,410 LS $5,590,000 $458,380 $6,048,380 100% $6,048,380 0% $0
29ST 13+70 16+21 Bridge, concrete, WA 12,700 LS $2,930,000 $240,260 $3,170,260 100% $3,170,260 0% $0

WALLS $12,687,132 $12,687,132 $0
4P‐5N‐R‐1a 11+00 21+15 Wall, soldier pile, tie‐back 13,500 SF $180 $2,430,000 $199,260 $2,629,260 100% $2,629,260 0% $0
4P‐5N‐R‐1b 21+15 21+85 Wall, secant/tangent pile 830 SF $284 $235,720 $19,329 $255,049 100% $255,049 0% $0
4P‐5N‐R‐1c 21+85 31+65 Wall, soldier pile, tie‐back 11,720 SF $180 $2,109,600 $172,987 $2,282,587 100% $2,282,587 0% $0
5S‐4P‐L‐1a 10+00 18+20 Wall, soldier pile, cantilever 10,360 SF $130 $1,346,800 $110,438 $1,457,238 100% $1,457,238 0% $0
5S‐4P‐L‐1b 18+20 18+90 Wall, secant/tangent pile 1,150 SF $284 $326,600 $26,781 $353,381 100% $353,381 0% $0
CDN‐4P‐L‐1 10+00 10+91 Wall, MSE 1,580 SF $56 $88,480 $7,255 $95,735 100% $95,735 0% $0
CDN‐4P‐L‐2 10+00 12+56 Wall, MSE 980 SF $56 $54,880 $4,500 $59,380 100% $59,380 0% $0
CDN‐4P_R‐0 10+00 11+62 Wall, soldier pile, cantilever 220 SF $130 $28,600 $2,345 $30,945 100% $30,945 0% $0
CDN‐4P‐R‐1 10+00 15+52 Wall, MSE 8,000 SF $56 $448,000 $36,736 $484,736 100% $484,736 0% $0
29ST, Lt‐1 10+00 10+19 Wall, MSE 30 SF $56 $1,680 $138 $1,818 100% $1,818 0% $0
29ST, Lt‐2 10+00 10+69 Wall, MSE 300 SF $56 $16,800 $1,378 $18,178 100% $18,178 0% $0
29ST, Lt‐3 10+00 10+44 Wall, MSE 240 SF $56 $13,440 $1,102 $14,542 100% $14,542 0% $0
29ST, Rt‐1 10+00 10+92 Wall, MSE 220 SF $56 $12,320 $1,010 $13,330 100% $13,330 0% $0
29ST, Rt‐2 10+00 11+21 Wall, MSE 510 SF $56 $28,560 $2,342 $30,902 100% $30,902 0% $0
NoiseWall 4 N/A N/A Wall, noise attenuation 42,950 SF $45 $1,932,750 $158,486 $2,091,236 100% $2,091,236 0% $0
NoiseWall 5 N/A N/A Wall, noise attenuation 13,680 SF $45 $615,600 $50,479 $666,079 100% $666,079 0% $0
NoiseWall 6 N/A N/A Wall, noise attenuation 15,880 SF $45 $714,600 $58,597 $773,197 100% $773,197 0% $0
NoiseWall 8 N/A N/A Wall, noise attenuation 16,150 SF $45 $726,750 $59,594 $786,344 100% $786,344 0% $0
NoiseWall 9 N/A N/A Wall, noise attenuation 13,210 SF $45 $594,450 $48,745 $643,195 100% $643,195 0% $0

OTHER $17,892,158 $17,892,158 $0
Ramp meters, fiber‐optic cable, cameras, etc. 242+95 295+50 ITS 5,260 LF $330 $1,735,800 $142,336 $1,878,136 100% $1,878,136 0% $0
Lights, power supply, etc. 242+95 295+50 Lighting, highway 5,260 LF $60 $315,600 $25,879 $341,479 100% $341,479 0% $0
Lights, power supply, etc. N/A N/A Lighting, interchange 1 EA $250,000 $250,000 $20,500 $270,500 100% $270,500 0% $0
Signage required for interchange N/A N/A Signing, interchange 1 EA $290,000 $290,000 $23,780 $313,780 100% $313,780 0% $0
Signals at interchange area N/A N/A Traffic signal, new 2 EA $341,000 $682,000 $55,924 $737,924 100% $737,924 0% $0
Stormwater Treatment N/A N/A Stormwater Treatment LS $600,000 $49,200 $649,200 100% $649,200 0% $0
Utility Relocation N/A N/A Utility Relocation LS $0 $0 100% $0 0% $0
Construction staging N/A N/A Temporary roads 20,320 SY $147 $2,987,040 $244,937 $3,231,977 100% $3,231,977 0% $0
Construction staging N/A N/A Bike‐ped path, asphalt, 16 ft wide 100 LF $37 $3,700 $303 $4,003 100% $4,003 0% $0
Construction staging N/A N/A Demolition, ACP pavement 20,500 SY $6 $123,000 $10,086 $133,086 100% $133,086 0% $0
Construction staging N/A N/A Fill 430 CY $26 $11,180 $917 $12,097 100% $12,097 0% $0
Construction staging N/A N/A Excavation 130 CY $14 $1,820 $149 $1,969 100% $1,969 0% $0
Construction staging N/A N/A Traffic signal, temporary 3 EA $100,000 $300,000 $24,600 $324,600 100% $324,600 0% $0
Building Demolition, Partial & Full ROW LS $0 $0 $0 100% $0 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $0 $0 100% $0 0% $0
Environmental mitigation Environmental mitigation LS $0 $0 100% $0 0% $0
Erosion & Sediment Control TESC (Highway) 4.0 % $823,323 N/A $823,323 N/A $0
Traffic Control Traffic Control (Highway) 5.5 % $3,142,396 N/A $3,142,396 N/A $0
Mobilization Mobilization 10.0 % $6,027,688 N/A $6,027,688 N/A $0

SUBTOTAL CONSTRUCTION $66,304,563 $64,047,944 $2,256,619

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $4,641,319 N/A $4,641,319 N/A $0
Design & Construction Project Management Design & Construction Project Management 12.0 % $7,956,548 N/A $7,956,548 N/A $0

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $12,597,867 $12,597,867 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $1,200,000 $0 $1,200,000 100% $1,200,000 0% $0
Relocation ROW LS $0 $0 $0 100% $0 0% $0
Hood River River Mile 1.0 Side Channel Restoration Environmental mitigation LS $0 $0 100% $0 0% $0

SUBTOTAL RIGHT‐OF‐WAY $1,200,000 $1,200,000 $0

TOTAL COST ‐ FOURTH PLAIN BLVD INTERCHANGE $80,102,430 $77,845,811 $2,256,619
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From To Activity Unit Cost Extension Sales Tax Total Base Cost Allocation Subtotal Allocation SubtotalQuantity

DETAILED COST BUILD-UP HIGHWAY COST TRANSIT COST
DESCRIPTION

STATION

SR 500 INTERCHANGE

PAVEMENT $4,889,143 $4,889,143 $0
I‐5 Mainline N/A N/A Mainline, resurface 37,940 SY $45 $1,707,300 $139,999 $1,847,299 100% $1,847,299 0% $0
I‐5 Mainline 270+75 287+55 Additional lane 1,680 LF $110 $184,800 $15,154 $199,954 100% $199,954 0% $0
I‐5 Mainline 270+75 287+55 Additional lane 1,680 LF $110 $184,800 $15,154 $199,954 100% $199,954 0% $0
I‐5 Mainline 270+75 274+15 Additional lane 170 LF $110 $18,700 $1,533 $20,233 100% $20,233 0% $0
I‐5 Mainline 281+25 295+80 Additional lane 1,460 LF $110 $160,600 $13,169 $173,769 100% $173,769 0% $0
I‐5 Mainline 295+80 303+00 Additional lane 360 LF $110 $39,600 $3,247 $42,847 100% $42,847 0% $0
I‐5 Mainline 280+45 301+40 Additional lane 2,100 LF $110 $231,000 $18,942 $249,942 100% $249,942 0% $0
I‐5 Mainline 277+45 280+45 Additional lane 150 LF $110 $16,500 $1,353 $17,853 100% $17,853 0% $0
I‐5 Mainline 283+45 287+55 Additional lane 410 LF $110 $45,100 $3,698 $48,798 100% $48,798 0% $0
I‐5 Mainline 283+45 287+55 Additional lane 210 LF $110 $23,100 $1,894 $24,994 100% $24,994 0% $0
I‐5 Mainline 280+45 283+45 Additional lane 150 LF $110 $16,500 $1,353 $17,853 100% $17,853 0% $0
I‐5 Mainline 270+75 283+60 Additional lane 1,290 LF $110 $141,900 $11,636 $153,536 100% $153,536 0% $0
I‐5 Mainline 270+75 283+60 Additional lane 1,290 LF $110 $141,900 $11,636 $153,536 100% $153,536 0% $0
I‐5 Mainline 270+75 283+60 Additional lane 1,290 LF $110 $141,900 $11,636 $153,536 100% $153,536 0% $0
I‐5 Mainline 278+40 283+60 Additional lane 520 LF $110 $57,200 $4,690 $61,890 100% $61,890 0% $0
I‐5 Mainline 272+40 278+40 Additional lane 300 LF $110 $33,000 $2,706 $35,706 100% $35,706 0% $0
I‐5 Mainline 278+40 283+60 Additional lane 260 LF $110 $28,600 $2,345 $30,945 100% $30,945 0% $0
I‐5 Mainline 283+60 308+65 Additional lane 2,510 LF $110 $276,100 $22,640 $298,740 100% $298,740 0% $0
I‐5 Mainline 304+30 308+65 Additional lane 440 LF $110 $48,400 $3,969 $52,369 100% $52,369 0% $0
I‐5 Mainline 304+30 306+45 Additional lane 220 LF $110 $24,200 $1,984 $26,184 100% $26,184 0% $0
I‐5 Mainline 304+30 306+45 Additional lane 110 LF $110 $12,100 $992 $13,092 100% $13,092 0% $0
I‐5 Mainline 306+45 308+65 Additional lane 110 LF $110 $12,100 $992 $13,092 100% $13,092 0% $0
5S‐39ST 15+02 22+87 Ramp, 1‐lane 720 LF $380 $36,000 $2,952 $38,952 100% $38,952 0% $0
5N‐500 18+35 28+92 Ramp, 2‐lane 420 LF $510 $36,000 $2,952 $38,952 100% $38,952 0% $0
5N‐500 18+35 21+94 Additional lane 180 LF $110 $19,800 $1,624 $21,424 100% $21,424 0% $0
500‐5S 80+40 86+49 Ramp, 2‐lane 610 LF $510 $311,100 $25,510 $336,610 100% $336,610 0% $0
500‐5S 81+33 84+04 Additional lane 160 LF $110 $17,600 $1,443 $19,043 100% $19,043 0% $0
500‐5S 84+04 86+49 Additional lane 250 LF $110 $27,500 $2,255 $29,755 100% $29,755 0% $0
39ST‐5S 12+44 16+75 Ramp, 1‐lane 190 LF $380 $72,200 $5,920 $78,120 100% $78,120 0% $0
33ST 13+30 13+62 Street, 2‐lane & CTL 30 LF $610 $18,300 $1,501 $19,801 100% $19,801 0% $0
33ST 17+04 17+50 Street, 2‐lane & CTL 50 LF $610 $30,500 $2,501 $33,001 100% $33,001 0% $0
I‐5 Mainline 270+75 271+45 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 270+75 271+45 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 270+75 272+15 Barrier 140 LF $56 $7,840 $643 $8,483 100% $8,483 0% $0
I‐5 Mainline 270+75 281+70 Barrier 1,100 LF $56 $61,600 $5,051 $66,651 100% $66,651 0% $0
I‐5 Mainline 271+45 282+15 Barrier 1,070 LF $56 $59,920 $4,913 $64,833 100% $64,833 0% $0
I‐5 Mainline 280+90 281+60 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 280+90 281+60 Barrier 70 LF $56 $3,920 $321 $4,241 100% $4,241 0% $0
I‐5 Mainline 281+35 283+60 Barrier 230 LF $56 $12,880 $1,056 $13,936 100% $13,936 0% $0
I‐5 Mainline 298+25 301+75 Barrier 350 LF $56 $19,600 $1,607 $21,207 100% $21,207 0% $0
I‐5 Mainline 304+30 308+65 Barrier 440 LF $56 $24,640 $2,020 $26,660 100% $26,660 0% $0
I‐5 Mainline (connects to 5S‐ 4P) 294+64 298+85 Barrier 420 LF $56 $23,520 $1,929 $25,449 100% $25,449 0% $0
I‐5 Mainline (connects to 500‐5S pier) 292+69 293+78 Barrier 110 LF $56 $6,160 $505 $6,665 100% $6,665 0% $0
I‐5 Mainline (connects to 5S‐39ST) 303+00 307+30 Barrier 430 LF $56 $24,080 $1,975 $26,055 100% $26,055 0% $0
5S‐39ST 17+56 22+87 Barrier 820 LF $56 $45,920 $3,765 $49,685 100% $49,685 0% $0
500‐5S 80+40 86+49 Barrier 610 LF $56 $34,160 $2,801 $36,961 100% $36,961 0% $0
39ST‐5S 12+44 16+75 Barrier 190 LF $56 $10,640 $872 $11,512 100% $11,512 0% $0
39ST‐5S 12+44 16+75 Barrier 160 LF $56 $8,960 $735 $9,695 100% $9,695 0% $0
5S‐39ST 16+76 19+49 Barrier 280 LF $56 $15,680 $1,286 $16,966 100% $16,966 0% $0
Pavement removal, exclusive of mainline N/A N/A Demolition, ACP pavement 5,490 SY $6 $32,940 $2,701 $35,641 100% $35,641 0% $0

EARTHWORK $1,438,974 $1,438,974 $0
I‐5 Mainline 270+75 309+00 Fill 3,110 CY $26 $80,860 $6,631 $87,491 100% $87,491 0% $0
I‐5 Mainline 270+75 309+00 Excavation 60,360 CY $14 $845,040 $69,293 $914,333 100% $914,333 0% $0
5N‐500 10+00 29+64 Fill 10 CY $26 $260 $21 $281 100% $281 0% $0
5N‐500 10+00 29+64 Excavation 2,850 CY $14 $39,900 $3,272 $43,172 100% $43,172 0% $0
39ST‐5S 10+00 25+93 Fill 120 CY $26 $3,120 $256 $3,376 100% $3,376 0% $0
39ST‐5S 10+00 25+93 Excavation 100 CY $14 $1,400 $115 $1,515 100% $1,515 0% $0
5S‐39ST 16+57 23+75 Fill 70 CY $26 $1,820 $149 $1,969 100% $1,969 0% $0
5S‐39ST 16+57 23+75 Excavation 6,200 CY $14 $86,800 $7,118 $93,918 100% $93,918 0% $0
500‐5S 10+00 35+40 Fill 6,950 CY $26 $180,700 $14,817 $195,517 100% $195,517 0% $0
500‐5S 10+00 35+40 Excavation 3,930 CY $14 $55,020 $4,512 $59,532 100% $59,532 0% $0
33ST 13+30 17+50 Fill 1,330 CY $26 $34,580 $2,836 $37,416 100% $37,416 0% $0
33ST 13+30 17+50 Excavation 30 CY $14 $420 $34 $454 100% $454 0% $0

BRIDGES $6,679,878 $6,679,878 $0
I‐5 under 33rd Street (10694B) N/A N/A Bridge, demolition, on land 17,630 SF $28 $493,640 $40,478 $534,118 100% $534,118 0% $0
39ST‐5S 12+56 16+04 Bridge, concrete, WA 10,340 LS $2,160,000 $177,120 $2,337,120 100% $2,337,120 0% $0
33ST 13+87 16+79 Bridge, concrete, WA 15,240 LS $3,520,000 $288,640 $3,808,640 100% $3,808,640 0% $0

WALLS $11,356,077 $11,356,077 $0
39ST‐5S‐L‐1 10+00 14+16 Wall, soldier pile, tie‐back 2,220 SF $180 $399,600 $32,767 $432,367 100% $432,367 0% $0
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DETAILED COST BUILD-UP HIGHWAY COST TRANSIT COST
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5S‐39ST‐L‐1 12+15 16+95 Wall, soldier pile, tie‐back 10,220 SF $180 $1,839,600 $150,847 $1,990,447 100% $1,990,447 0% $0
5S‐4P‐L‐1c 18+90 28+60 Wall, soldier pile, tie‐back 15,480 SF $180 $2,786,400 $228,485 $3,014,885 100% $3,014,885 0% $0
5S‐4P‐L‐1d 28+60 29+30 Wall, secant/tangent pile 1,400 SF $284 $397,600 $32,603 $430,203 100% $430,203 0% $0
5S‐4P‐L‐1e 29+30 34+76 Wall, soldier pile, tie‐back 10,900 SF $180 $1,962,000 $160,884 $2,122,884 100% $2,122,884 0% $0
5S‐4P‐L‐2 10+00 11+10 Wall, soldier pile, tie‐back 1,610 SF $180 $289,800 $23,764 $313,564 100% $313,564 0% $0
5S‐4P‐L‐3 10+00 12+09 Wall, soldier pile, cantilever 740 SF $130 $96,200 $7,888 $104,088 100% $104,088 0% $0
5S‐4P‐R‐1 10+00 26+10 Wall, soldier pile, cantilever 10,900 SF $130 $1,417,000 $116,194 $1,533,194 100% $1,533,194 0% $0
NoiseWall 7 N/A N/A Wall, noise attenuation 19,050 SF $45 $857,250 $70,295 $927,545 100% $927,545 0% $0
NoiseWall 10 N/A N/A Wall, noise attenuation 10,000 SF $45 $450,000 $36,900 $486,900 100% $486,900 0% $0

OTHER $10,394,280 $10,394,280 $0
Ramp meters, fiber‐optic cable, cameras, etc. 295+50 307+30 ITS 1,180 LF $330 $389,400 $31,931 $421,331 100% $421,331 0% $0
Lights, power supply, etc. 295+50 307+30 Lighting, highway 1,180 LF $60 $70,800 $5,806 $76,606 100% $76,606 0% $0
Construction staging N/A N/A Temporary roads 2,650 SY $147 $389,550 $31,943 $421,493 100% $421,493 0% $0
Construction staging N/A N/A Fill 2,000 CY $26 $52,000 $4,264 $56,264 100% $56,264 0% $0
Stormwater Treatment N/A N/A Stormwater Treatment LS $300,000 $24,600 $324,600 100% $324,600 0% $0
Utility Relocation N/A N/A Utility Relocation LS $400,000 $32,800 $432,800 100% $432,800 0% $0
Construction staging N/A N/A Temporary roads SY $147 $0 $0 $0 100% $0 0% $0
Construction staging N/A N/A Fill CY $26 $0 $0 $0 100% $0 0% $0
Building Demolition, Partial & Full ROW LS $300,000 $24,600 $324,600 100% $324,600 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $2,000,000 $164,000 $2,164,000 100% $2,164,000 0% $0
Environmental mitigation Environmental mitigation LS $1,000,000 $82,000 $1,082,000 100% $1,082,000 0% $0
Erosion & Sediment Control TESC (Highway) 4.0 % $283,421 N/A $283,421 N/A $0
Traffic Control Traffic Control (Highway) 5.5 % $1,647,315 N/A $1,647,315 N/A $0
Mobilization Mobilization 10.0 % $3,159,850 N/A $3,159,850 N/A $0

SUBTOTAL CONSTRUCTION $34,758,352 $34,758,352 $0

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $2,433,085 N/A $2,433,085 N/A $0
Design & Construction Project Management Design & Construction Project Management 12.0 % $4,171,002 N/A $4,171,002 N/A $0

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $6,604,087 $6,604,087 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $3,100,000 $0 $3,100,000 100% $3,100,000 0% $0
Relocation ROW LS $300,000 $0 $300,000 100% $300,000 0% $0

Environmental mitigation LS $0 $0 100% $0 0% $0

SUBTOTAL RIGHT‐OF‐WAY $3,400,000 $3,400,000 $0

TOTAL COST ‐ SR 500 INTERCHANGE $44,762,439 $44,762,439 $0

EXISTING COLUMBIA RIVER BRIDGES

BRIDGES $51,633,803 $51,633,803 $0
Interstate Bridge (1377A) Bridge, demolition, in water 101,750 SF $140 $14,245,000 $14,245,000 100% $14,245,000 0% $0
Interstate Bridge (1377A) Bridge, demolition, in water 67,830 SF $140 $9,496,200 $778,688 $10,274,888 100% $10,274,888 0% $0
Interstate Bridge (7333C) Bridge, demolition, in water 112,510 SF $140 $15,751,400 $15,751,400 100% $15,751,400 0% $0
Interstate Bridge (7333C) Bridge, demolition, in water 75,010 SF $140 $10,501,400 $861,115 $11,362,515 100% $11,362,515 0% $0

OTHER $9,201,005 $9,201,005 $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $1,000,000 $41,000 $1,041,000 100% $1,041,000 0% $0
Environmental mitigation Environmental mitigation LS $2,000,000 $82,000 $2,082,000 100% $2,082,000 0% $0
Traffic control (Main River Crossing) Traffic Control (Main River Crossing) 1.0 % $547,568 N/A $547,568 N/A $0
Mobilization (Main River Crossing) Mobilization 10.0 % $5,530,437 N/A $5,530,437 N/A $0

SUBTOTAL CONSTRUCTION $60,834,808 $60,834,808 $0

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $4,258,437 N/A $4,258,437 N/A $0
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Design & Construction Project Management Design & Construction Project Management 12.0 % $7,300,177 N/A $7,300,177 N/A $0

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $11,558,614 $11,558,614 $0

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase, highway (OR) ROW LS $0 $0 100% $0 0% $0
Relocation, highway (OR) ROW LS $0 $0 100% $0 0% $0
Purchase, highway (WA) ROW LS $0 $0 $0 100% $0 0% $0
Relocation, highway (WA) ROW LS $0 $0 $0 100% $0 0% $0

Environmental mitigation LS $0 $0 $0 100% $0 0% $0

SUBTOTAL RIGHT‐OF‐WAY $0 $0 $0

TOTAL COST ‐ EXISTING COLUMBIA RIVER BRIDGES $72,393,422 $72,393,422 $0

NEW COLUMBIA RIVER BRIDGES

MAIN RIVER CROSSING ‐ N/B HIGHWAY $206,085,183 $206,085,183 $0
River Crossing (OR) 158+66 173+04 Bridge, Columbia River, deck truss 149,820 LS $99,300,000 $99,300,000 100% $99,300,000 0% $0
Bike/Pedestrian Walkway (OR) 158+66 173+04 Bridge, Columbia River, bike‐pedestrian path 1,350 LF $300 $405,000 $405,000 100% $405,000 0% $0

River Crossing (WA) 173+04 187+44 Bridge, Columbia River, deck truss 146,210 LS $96,900,000 $7,945,800 $104,845,800 100% $104,845,800 0% $0
Bike/Pedestrian Walkway (WA) 173+04 187+44 Bridge, Columbia River, bike‐pedestrian path 1,350 LF $300 $405,000 $33,210 $438,210 100% $438,210 0% $0

Ramp meters, fiber‐optic cable, cameras, etc. 158+66 173+04 ITS 1,350 LF $330 $445,500 $445,500 100% $445,500 0% $0
Lights, power supply, etc. 158+66 173+04 Lighting, highway 1,350 LF $60 $81,000 $81,000 100% $81,000 0% $0
Ramp meters, fiber‐optic cable, cameras, etc. 173+04 187+44 ITS 1,350 LF $330 $445,500 $36,531 $482,031 100% $482,031 0% $0
Lights, power supply, etc. 173+04 187+44 Lighting, highway 1,350 LF $60 $81,000 $6,642 $87,642 100% $87,642 0% $0

MAIN RIVER CROSSING ‐ S/B HIGHWAY $199,366,573 $131,954,637 $67,411,936
River Crossing (OR) 158+80 173+06 Bridge, Columbia River, deck truss 140,490 LS $93,100,000 $93,100,000 66% $61,446,000 34% $31,654,000
River Crossing (WA) 173+06 187+55 Bridge, Columbia River, deck truss 146,590 LS $97,200,000 $7,970,400 $105,170,400 66% $69,412,464 34% $35,757,936
Ramp meters, fiber‐optic cable, cameras, etc. 158+80 173+06 ITS 1,350 LF $330 $445,500 $445,500 100% $445,500 0% $0
Lights, power supply, etc. 158+80 173+06 Lighting, highway 1,350 LF $60 $81,000 $81,000 100% $81,000 0% $0
Ramp meters, fiber‐optic cable, cameras, etc. 173+06 187+55 ITS 1,350 LF $330 $445,500 $36,531 $482,031 100% $482,031 0% $0
Lights, power supply, etc. 173+06 187+55 Lighting, highway 1,350 LF $60 $81,000 $6,642 $87,642 100% $87,642 0% $0

OTHER $69,209,169 $69,209,169 $0
Toll facilities Toll facilities & equipment LS $10,200,000 $836,400 $11,036,400 100% $11,036,400 0% $0
Building Demolition, Partial & Full (OR) ROW LS $2,400,000 $196,800 $2,596,800 100% $2,596,800 0% $0
Building Demolition, Partial & Full (WA) ROW LS $800,000 $65,600 $865,600 100% $865,600 0% $0
Hazardous material removal and/or mitigation Hazardous material mitigation LS $2,000,000 $82,000 $2,082,000 100% $2,082,000 0% $0
Environmental mitigation Environmental mitigation LS $5,000,000 $205,000 $5,205,000 100% $5,205,000 0% $0
Mobilization (Main River Crossing) Mobilization 10.0 % $42,723,756 N/A $42,723,756 N/A $0
Traffic control (Main River Crossing) Traffic Control (Main River Crossing) 1.0 % $4,699,613 N/A $4,699,613 N/A $0

CONTRACTOR PROFESSIONAL SERVICES $52,212,702 $52,212,702 $0
Final Design Final Design (Design‐Build) 7.0 % $33,226,265 $33,226,265 N/A $0
Contractor Project Management Design & Construction Project Management 

(Design‐Build)
4.0 % $18,986,437 $18,986,437 N/A $0

Insurance  Bonding & Insurance (Design‐Build) 0.0 % $0 N/A $0 N/A $0

SUBTOTAL CONSTRUCTION $526,873,627 $459,461,691 $67,411,936

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Procurement Procurement (Design‐Build) 1.5 % $7,903,104 N/A $7,903,104 N/A $0
Pre‐qualified Bidder Compensation Stipend (Design‐Build) LS $6,000,000 $6,000,000 100% $6,000,000 0% $0
Construction Oversight Design & Construction Oversight (Design‐

Build)
2.0 % $10,537,473 N/A $10,537,473 N/A $0

Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $24,440,577 $24,440,577 $0
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RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase, highway (OR) ROW LS $18,700,000 $18,700,000 100% $18,700,000 0% $0
Relocation, highway (OR) ROW LS $100,000 $100,000 100% $100,000 0% $0
Purchase, highway (WA) ROW LS $13,900,000 $0 $13,900,000 100% $13,900,000 0% $0
Relocation, highway (WA) ROW LS $400,000 $0 $400,000 100% $400,000 0% $0
Lewis River Confluence Restoration Environmental mitigation LS $10,200,000 $836,400 $11,036,400 100% $11,036,400 0% $0

SUBTOTAL RIGHT‐OF‐WAY $44,136,400 $44,136,400 $0

TOTAL COST ‐ NEW COLUMBIA RIVER BRIDGES $595,450,604 $528,038,668 $67,411,936

TRANSIT (EXPO TO STATE LINE)

GUIDEWAY $19,532,730 $0 $19,532,730
From Expo Station to North Portland Harbor 407+90 413+53 At‐grade LRT guideway, ballasted, double 560 LF $453 $253,680 $253,680 0% $0 100% $253,680
At Expo Station, siding 407+90 411+15 At‐grade LRT guideway, ballasted, single 330 LF $333 $109,890 $109,890 0% $0 100% $109,890
From Expo Station to North Portland Harbor 407+90 413+53 Guideway excavation, non‐retained 6,000 CY $19 $114,000 $114,000 0% $0 100% $114,000
From Expo Station to North Portland Harbor 408+78 412+12 Wall, modular, gravity 1,780 SF $77 $137,060 $137,060 0% $0 100% $137,060
On North Portland Harbor Bridge 413+53 426+10 Elevated LRT guideway, direct fixation, double 1,260 LF $542 $682,920 $682,920 0% $0 100% $682,920

On Tomahawk Island Drive Bridge 431+25 434+25 Elevated LRT guideway, direct fixation, double 300 LF $542 $162,600 $162,600 0% $0 100% $162,600

Columbia River Bridge approach 438+93 446+80 Elevated LRT guideway, direct fixation, double 790 LF $542 $428,180 $428,180 0% $0 100% $428,180

On Columbia River Bridge 446+80 461+00 Elevated LRT guideway, direct fixation, double 1,420 LF $542 $769,640 $769,640 0% $0 100% $769,640

Tomahawk Island Drive Bridge 431+35 433+75 Bridge, concrete, OR 19,800 LS $5,350,000 $5,350,000 0% $0 100% $5,350,000
Columbia River Bridge approach 438+93 446+79 Bridge, concrete, OR 30,680 LS $7,760,000 $7,760,000 0% $0 100% $7,760,000
On Hayden Island (North Portland Harbor to Tomahawk Island Dr) 426+10 431+25 LRT track, ballasted, double 710 LF $628 $445,880 $445,880 0% $0 100% $445,880
On Hayden Island (Tomahawk Island Dr to Hayden Island Dr) 434+25 438+93 LRT track, ballasted, double 530 LF $628 $332,840 $332,840 0% $0 100% $332,840
On Hayden Island 426+10 438+93 Guideway fill, retained 57,000 CY $27 $1,539,000 $1,539,000 0% $0 100% $1,539,000
On Hayden Island (North Portland Harbor to Tomahawk Island Dr) 426+10 431+25 Wall, MSE 24,200 SF $56 $1,355,200 $1,355,200 0% $0 100% $1,355,200
On Hayden Island (Tomahawk Island Dr to Hayden Island Dr) 438+23 438+93 Wall, MSE 1,640 SF $56 $91,840 $91,840 0% $0 100% $91,840

TRACKS $6,265,180 $0 $6,265,180
On North Portland Harbor Bridge 413+53 426+10 LRT track, direct fixation, double 1,260 LF $1,000 $1,260,000 $1,260,000 0% $0 100% $1,260,000
On North Portland Harbor Bridge 413+53 426+10 LRT track, guardrail, single 1,260 LF $120 $151,200 $151,200 0% $0 100% $151,200
On Tomahawk Island Drive Bridge 431+25 434+25 LRT track, direct fixation, double 300 LF $1,000 $300,000 $300,000 0% $0 100% $300,000
On Tomahawk Island Drive Bridge 431+25 434+25 LRT track, guardrail, single 300 LF $120 $36,000 $36,000 0% $0 100% $36,000
Columbia River Bridge approach 438+93 446+80 LRT track, direct fixation, double 790 LF $1,000 $790,000 $790,000 0% $0 100% $790,000
Columbia River Bridge approach 438+33 446+80 LRT track, guardrail, single 850 LF $120 $102,000 $102,000 0% $0 100% $102,000
On Columbia River Bridge 446+80 461+00 LRT track, direct fixation, double 1,420 LF $1,000 $1,420,000 $1,420,000 0% $0 100% $1,420,000
On Columbia River Bridge 446+80 461+00 LRT track, guardrail, double 1,420 LF $250 $355,000 $355,000 0% $0 100% $355,000
From Expo Station to North Portland Harbor 407+90 413+53 LRT track, ballasted, double 560 LF $628 $351,680 $351,680 0% $0 100% $351,680
On Hayden Island (North Portland Harbor to Tomahawk Island Dr) 426+10 431+25 LRT track, ballasted, double 520 LF $628 $326,560 $326,560 0% $0 100% $326,560
On Hayden Island (Tomahawk Island Dr to Hayden Island Dr) 434+25 438+93 LRT track, ballasted, double 470 LF $628 $295,160 $295,160 0% $0 100% $295,160
At Expo Station, siding 407+90 411+15 LRT track, ballasted, single 330 LF $326 $107,580 $107,580 0% $0 100% $107,580
At Expo Station, siding 411+85 N/A LRT No.6 turnout, ballasted, single 1 EA $100,000 $100,000 $100,000 0% $0 100% $100,000
On Hayden Island crossing 428+50 N/A LRT No.8 cross‐over, direct fixation, double 1 EA $670,000 $670,000 $670,000 0% $0 100% $670,000

STATIONS $2,835,000 $0 $2,835,000
Hayden Island Station 431+75 433+75 Platform, center, 2 vehicle 1 EA $1,700,000 $1,700,000 $1,700,000 0% $0 100% $1,700,000
At Hayden Island Station N/A N/A CCTV for platform 1 EA $71,000 $71,000 $71,000 0% $0 100% $71,000
At Hayden Island Station N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $18,000 0% $0 100% $18,000
At Hayden Island Station N/A N/A Elevator, with housing 2 EA $460,000 $920,000 $920,000 0% $0 100% $920,000
At Hayden Island Station N/A N/A Pedestrian stairs 2 EA $63,000 $126,000 $126,000 0% $0 100% $126,000

SITEWORK $1,561,400 $0 $1,561,400
At Hayden Island Station N/A N/A Plaza 3,720 SY $241 $896,520 $896,520 0% $0 100% $896,520
At Hayden Island Station N/A N/A Landscaping, allowance LS $100,000 $100,000 0% $0 100% $100,000
Access to substation N/A N/A Street, 2‐lane 250 LF $540 $135,000 $135,000 0% $0 100% $135,000
Bike‐Pedestrian ramps (plaza to Tomahawk Island Dr) N/A N/A Pedestrian walkway, asphalt 440 SY $21 $9,240 $9,240 0% $0 100% $9,240
Bike‐Pedestrian ramps (plaza to Tomahawk Island Dr) N/A N/A Wall, CIP, cantilever 4,780 SF $88 $420,640 $420,640 0% $0 100% $420,640

SYSTEMS $7,189,040 $0 $7,189,040
At Expo Station, siding 407+90 411+85 Train control, single track 400 LF $275 $110,000 $110,000 0% $0 100% $110,000
From Expo Station to North Portland Harbor 407+90 413+53 Train control, double track 560 LF $345 $193,200 $193,200 0% $0 100% $193,200
On North Portland Harbor Bridge 413+53 426+10 Train control, double track 1,260 LF $345 $434,700 $434,700 0% $0 100% $434,700
On Hayden Island crossing 426+10 438+93 Train control, double track 1,280 LF $345 $441,600 $441,600 0% $0 100% $441,600
Columbia River Bridge approach 438+93 446+80 Train control, double track 790 LF $345 $272,550 $272,550 0% $0 100% $272,550
On Columbia River Bridge 446+80 461+00 Train control, double track 1,420 LF $345 $489,900 $489,900 0% $0 100% $489,900
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DETAILED COST BUILD-UP HIGHWAY COST TRANSIT COST
DESCRIPTION

STATION

At Expo Station, siding N/A N/A Train control, No.6 single turnout 1 EA $210,000 $210,000 $210,000 0% $0 100% $210,000
On Hayden Island crossing N/A N/A Train control, No.8 double cross‐over 1 EA $260,000 $260,000 $260,000 0% $0 100% $260,000
For road and bike‐pedestrian crossings at Expo N/A N/A Traffic signal, new 1 EA $341,000 $341,000 $341,000 0% $0 100% $341,000
For road and bike‐pedestrian crossings at Expo N/A N/A Gated Intersection 1 EA $310,000 $310,000 $310,000 0% $0 100% $310,000
At Expo Station, siding 407+90 411+85 TES system, catenary, single track, standard 

poles
400 LF $271 $108,400 $108,400 0% $0 100% $108,400

From Expo Station to North Portland Harbor 407+90 413+53 TES system, catenary, double track, standard 
poles

560 LF $321 $179,760 $179,760 0% $0 100% $179,760

North Portland Harbor Bridge 413+53 426+10 TES system, catenary, double track, standard 
poles

1,260 LF $321 $404,460 $404,460 0% $0 100% $404,460

On Hayden Island crossing 426+10 438+93 TES system, catenary, double track, standard 
poles

1,280 LF $321 $410,880 $410,880 0% $0 100% $410,880

Columbia River Bridge approach 438+93 446+80 TES system, catenary, double track, standard 
poles

790 LF $321 $253,590 $253,590 0% $0 100% $253,590

On Columbia River Bridge 446+80 461+00 TES system, catenary, double track, ceiling 
supported

1,420 LF $300 $426,000 $426,000 0% $0 100% $426,000

At Expo Station, siding 408+40 411+85 Communication, line, single 350 LF $225 $78,750 $78,750 0% $0 100% $78,750
From Expo Station to North Portland Harbor 407+90 413+53 Communication, line, double 560 LF $275 $154,000 $154,000 0% $0 100% $154,000
North Portland Harbor Bridge 413+53 426+10 Communication, line, double 1,260 LF $275 $346,500 $346,500 0% $0 100% $346,500
On Hayden Island crossing 426+10 438+93 Communication, line, double 1,280 LF $275 $352,000 $352,000 0% $0 100% $352,000
Columbia River Bridge approach 438+93 446+80 Communication, line, double 790 LF $275 $217,250 $217,250 0% $0 100% $217,250
On Columbia River Bridge 446+80 461+00 Communication, line, double 1,420 LF $275 $390,500 $390,500 0% $0 100% $390,500
On Columbia River Bridge 446+80 461+00 Bridge security systems 1,420 LF $200 $284,000 $284,000 0% $0 100% $284,000
At Hayden Island Station N/A N/A Signal/Communication Building 1 EA $380,000 $380,000 $380,000 0% $0 100% $380,000
At Hayden Island Station N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $140,000 0% $0 100% $140,000

OTHER $7,200,915 $0 $7,200,915
Building Demolition, Partial & Full (OR) ROW LS $100,000 $100,000 0% $0 100% $100,000
Stormwater Treatment Stormwater Treatment LS $300,000 $300,000 0% $0 100% $300,000
Utility Relocation Utility Relocation LS $600,000 $600,000 0% $0 100% $600,000
Hazardous material removal and/or mitigation Hazardous material mitigation LS $500,000 $500,000 0% $0 100% $500,000
Environmental mitigation Environmental mitigation LS $500,000 $500,000 0% $0 100% $500,000
Erosion & Sediment Control TESC (Transit) 2.0 % $116,075 N/A $0 N/A $116,075
Traffic Control Traffic Control (Transit) 2.0 % $789,989 N/A $0 N/A $789,989
Mobilization Mobilization 10.0 % $4,028,941 N/A $0 N/A $4,028,941
Artwork, allowance Artwork, allowance 0.6 % $265,910 N/A N/A $265,910

SUBTOTAL CONSTRUCTION $44,584,265 $0 $44,584,265

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $3,120,899 N/A $0 N/A $3,120,899
Design & Construction Project Management Design & Construction Project Management 12.0 % $5,350,112 N/A $0 N/A $5,350,112

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

Start up Start up LS $1,000,000 $1,000,000 0% $0 100% $1,000,000

SUBTOTAL OWNER PROFESSIONAL SERVICES $9,471,011 $0 $9,471,011

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase (OR) ROW LS $9,200,000 $9,200,000 0% $0 100% $9,200,000
Relocation (OR) ROW LS $600,000 $600,000 0% $0 100% $600,000

Environmental mitigation LS $0 0% $0 100% $0

SUBTOTAL RIGHT‐OF‐WAY $9,800,000 $0 $9,800,000

TOTAL COST ‐ TRANSIT (EXPO TO STATE LINE) $63,855,276 $0 $63,855,276

TRANSIT (STATE LINE TO CLARK COLLEGE)

GUIDEWAY $24,527,535 $0 $24,527,535
Along Washington 486+60 491+32 At‐grade LRT guideway, embedded, double, 

w/o OSC poles
370 LF $1,190 $440,300 $36,105 $476,405 0% $0 100% $476,405

Along 7th & Broadway (N/B track) 491+32 525+88 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

2,870 LF $920 $2,640,400 $216,513 $2,856,913 0% $0 100% $2,856,913

Turnaround Track 1 (S/B Track to N/B Track) 493+72 493+48 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

190 LF $920 $174,800 $14,334 $189,134 0% $0 100% $189,134
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Along Washington & 17th (S/B track) 491+38 526+47 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

2,690 LF $920 $2,474,800 $202,934 $2,677,734 0% $0 100% $2,677,734

Turnaround Track 2 (N/B Track to S/B Track) 523+80 523+96 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

210 LF $920 $193,200 $15,842 $209,042 0% $0 100% $209,042

Along 17th & McLoughlin 525+88 553+16 At‐grade LRT guideway, embedded, double, 
w/o OSC poles

2,340 LF $1,190 $2,784,600 $228,337 $3,012,937 0% $0 100% $3,012,937

Tail track at Clark Station 553+16 556+45 At‐grade LRT guideway, embedded, single 330 LF $976 $322,080 $26,411 $348,491 0% $0 100% $348,491
Along Washington ‐ 2 intersections: Washington & 5th, 6th 486+60 491+32 At‐grade LRT guideway, embedded, double, 

w/o OSC poles
100 LF $1,190 $119,000 $9,758 $128,758 0% $0 100% $128,758

Along 7th & Broadway (N/B track) ‐ 11 intersections: 7th & Main, Broadway.  
Broadway & 8th, 9th, Evergreen, 11th, 12th, 13th, E Mill Plain, 15th, 16th.

491+32 525+88 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

590 LF $920 $542,800 $44,510 $587,310 0% $0 100% $587,310

Along Washington & 17th to Broadway (S/B track) ‐ 13 intersections: Washington 
& 7th, 8th, 9th, Evergreen, 11th, 12th, 13th, E Mill Plain, 15th, 16th, 17th.  17th 
&Main, Broadway. 

491+38 526+47 At‐grade LRT guideway, embedded, single, 
w/o OSC poles

820 LF $920 $754,400 $61,861 $816,261 0% $0 100% $816,261

Along 17th & McLoughlin ‐ 7 intersections:  17th & C St, D St, E St, F St, G St.  
McLoughlin & 17th, Clark Park and Ride Access.

525+88 553+16 At‐grade LRT guideway, embedded, double, 
w/o OSC poles

390 LF $1,190 $464,100 $38,056 $502,156 0% $0 100% $502,156

Columbia River Bridge approach ‐ structure 475+47 484+39 Bridge, concrete, WA 27,570 LS $7,890,000 $646,980 $8,536,980 0% $0 100% $8,536,980
Columbia River Bridge approach ‐ through girder bridge structure 478+76 480+19 Bridge, steel, WA 5,390 LS $1,540,000 $126,280 $1,666,280 0% $0 100% $1,666,280
On Columbia River Bridge 461+00 475+42 Elevated LRT guideway, direct fixation, double 1,440 LF $542 $780,480 $63,999 $844,479 0% $0 100% $844,479

On Columbia River Bridge approach ‐ structure 475+44 484+40 Elevated LRT guideway, direct fixation, double 750 LF $542 $406,500 $33,333 $439,833 0% $0 100% $439,833

Columbia River Bridge approach ‐ through girder bridge structure 478+75 480+20 Elevated LRT guideway, direct fixation, double 150 LF $542 $81,300 $6,667 $87,967 0% $0 100% $87,967

On Columbia River Bridge approach ‐ embankment 484+40 486+60 At‐grade LRT guideway, embedded, double 220 LF $1,240 $272,800 $22,370 $295,170 0% $0 100% $295,170
Columbia River Bridge approach ‐ embankment 484+40 486+60 Guideway fill, retained 4,400 CY $27 $118,800 $9,742 $128,542 0% $0 100% $128,542
Columbia River Bridge approach ‐ embankment 484+40 486+60 Wall, MSE 7,000 SF $56 $392,000 $32,144 $424,144 0% $0 100% $424,144

17th ‐ McLoughlin link 539+00 543+00 Guideway excavation, retained 9,180 CY $19 $174,420 $14,302 $188,722 0% $0 100% $188,722
18th ‐ McLoughlin link 539+00 543+00 Wall, MSE 1,820 SF $56 $101,920 $8,357 $110,277 0% $0 100% $110,277

TRACKS $13,931,454 $0 $13,931,454
On Columbia River Bridge 461+00 475+42 LRT track, direct fixation, double 1,440 LF $1,000 $1,440,000 $118,080 $1,558,080 0% $0 100% $1,558,080
On Columbia River Bridge 461+00 475+42 LRT track, guardrail, double 1,440 LF $250 $360,000 $29,520 $389,520 0% $0 100% $389,520
On Columbia River Bridge approach ‐ structure 475+44 484+40 LRT track, direct fixation, double 750 LF $1,000 $750,000 $61,500 $811,500 0% $0 100% $811,500
On Columbia River Bridge approach ‐ structure 475+44 484+40 LRT track, guardrail, single 810 LF $120 $97,200 $7,970 $105,170 0% $0 100% $105,170
Columbia River Bridge approach ‐ through girder bridge structure 478+75 480+20 LRT track, direct fixation, double 150 LF $1,000 $150,000 $12,300 $162,300 0% $0 100% $162,300
Columbia River Bridge approach ‐ through girder bridge structure 478+75 480+20 LRT track, guardrail, single 150 LF $120 $18,000 $1,476 $19,476 0% $0 100% $19,476
On Columbia River Bridge approach ‐ embankment 484+40 486+60 LRT track, embedded, double 220 LF $1,126 $247,720 $20,313 $268,033 0% $0 100% $268,033
Along Washington 486+60 491+32 LRT track, embedded, double 370 LF $1,126 $416,620 $34,163 $450,783 0% $0 100% $450,783
Along 7th & Broadway (N/B track) 491+32 525+88 LRT track, embedded, single 2,870 LF $563 $1,615,810 $132,496 $1,748,306 0% $0 100% $1,748,306
Turnaround Track 1 (S/B Track to N/B Track) 493+72 493+48 LRT track, embedded, single 190 LF $563 $106,970 $8,772 $115,742 0% $0 100% $115,742
Along Washington & 17th to Broadway (S/B track) 491+38 526+47 LRT track, embedded, single 2,690 LF $563 $1,514,470 $124,187 $1,638,657 0% $0 100% $1,638,657
Turnaround Track 2 (N/B Track to S/B Track) 523+80 523+96 LRT track, embedded, single 210 LF $563 $118,230 $9,695 $127,925 0% $0 100% $127,925
Along 17th & McLoughlin 525+88 553+16 LRT track, embedded, double 2,340 LF $1,126 $2,634,840 $216,057 $2,850,897 0% $0 100% $2,850,897
Tail track at Clark Station 553+16 556+45 LRT track, embedded, single 330 LF $563 $185,790 $15,235 $201,025 0% $0 100% $201,025
On Columbia River Bridge approach ‐ structure 481+18 483+80 LRT No.6 cross‐over, direct fixation, single 2 EA $360,000 $720,000 $59,040 $779,040 0% $0 100% $779,040
Turnaround Track 1 (N/B Track) 494+17 N/A LRT 150m turnout, equilateral, embedded, 

single
1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420

Turnaround Track 1 (S/B Track) 494+41 N/A LRT 150m turnout, embedded, single 1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420
Turnaround Track 2 (N/B Track) 523+10 N/A LRT 150m turnout, equilateral, embedded, 

single
1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420

Turnaround Track 2 (S/B Track) 523+26 N/A LRT 150m turnout, embedded, single 1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420
West of Clark Station 545+43 546+53 LRT 50m cross‐over, embedded, double 1 EA $1,000,000 $1,000,000 $82,000 $1,082,000 0% $0 100% $1,082,000
Tail track at Clark Station 553+72 N/A LRT 50m turnout, embedded, single 1 EA $260,000 $260,000 $21,320 $281,320 0% $0 100% $281,320

STATIONS $12,330,818 $0 $12,330,818
At Washington & 6th Street Station N/A N/A Platform, side, 2 vehicle 2 EA $1,400,000 $2,800,000 $229,600 $3,029,600 0% $0 100% $3,029,600
At S/B Washington & 9th Street Station Platform N/A N/A Platform, side, 2 vehicle 1 EA $1,400,000 $1,400,000 $114,800 $1,514,800 0% $0 100% $1,514,800
At N/B Broadway and Evergreen Blvd Station Platform N/A N/A Platform, side, 2 vehicle 1 EA $1,400,000 $1,400,000 $114,800 $1,514,800 0% $0 100% $1,514,800
At S/B Washington & 15th Street Station Platform N/A N/A Platform, side, 2 vehicle 1 EA $1,400,000 $1,400,000 $114,800 $1,514,800 0% $0 100% $1,514,800
At N/B Broadway & 16th Street Station Platform N/A N/A Platform, side, 2 vehicle 1 EA $1,400,000 $1,400,000 $114,800 $1,514,800 0% $0 100% $1,514,800
At Clark Station N/A N/A Platform, center, 2 vehicle 1 EA $1,700,000 $1,700,000 $139,400 $1,839,400 0% $0 100% $1,839,400
On 7th at Main ‐ Full Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Broadway at 9th ‐ Partial Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Broadway at Evergreen ‐ Partial Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Broadway at 13th ‐ Full Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Broadway at 16th ‐ Full Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Washington at 9th ‐ Full Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
On Washington at 13th ‐ Full Block N/A N/A At‐grade bus stop, Level 2B, allowance 1 EA $32,000 $32,000 $2,624 $34,624 0% $0 100% $34,624
At Clark College Station N/A N/A At‐grade bus stop, Level 2B, allowance 2 EA $32,000 $64,000 $5,248 $69,248 0% $0 100% $69,248
At Washington & 6th Street Station N/A N/A CCTV for platform 2 EA $71,000 $142,000 $11,644 $153,644 0% $0 100% $153,644
At S/B Washington & 9th Street Station Platform N/A N/A CCTV for platform 1 EA $71,000 $71,000 $5,822 $76,822 0% $0 100% $76,822
At N/B Broadway and Evergreen Blvd Station Platform N/A N/A CCTV for platform 1 EA $71,000 $71,000 $5,822 $76,822 0% $0 100% $76,822
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At S/B Washington & 15th Street Station Platform N/A N/A CCTV for platform 1 EA $71,000 $71,000 $5,822 $76,822 0% $0 100% $76,822
At N/B Broadway & 16th Street Station Platform N/A N/A CCTV for platform 1 EA $71,000 $71,000 $5,822 $76,822 0% $0 100% $76,822
At Clark Station N/A N/A CCTV for platform 1 EA $71,000 $71,000 $5,822 $76,822 0% $0 100% $76,822
At Washington & 6th Street Station N/A N/A Transit tracker for platform 2 EA $18,000 $36,000 $2,952 $38,952 0% $0 100% $38,952
At S/B Washington & 9th Street Station Platform N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $1,476 $19,476 0% $0 100% $19,476
At N/B Broadway and Evergreen Blvd Station Platform N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $1,476 $19,476 0% $0 100% $19,476
At S/B Washington & 15th Street Station Platform N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $1,476 $19,476 0% $0 100% $19,476
At N/B Broadway & 16th Street Station Platform N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $1,476 $19,476 0% $0 100% $19,476
At Clark Station N/A N/A Transit tracker for platform 1 EA $18,000 $18,000 $1,476 $19,476 0% $0 100% $19,476
At Clark Station N/A N/A Excavation 380 CY $14 $5,320 $436 $5,756 0% $0 100% $5,756
At Clark Station N/A N/A Operator rest center 1 EA $380,000 $380,000 $31,160 $411,160 0% $0 100% $411,160

SITEWORK $27,868,265 $0 $27,868,265
Stormwater pump station for McLoughlin Blvd N/A N/A Pump station 1 EA $300,000 $300,000 $24,600 $324,600 0% $0 100% $324,600
SR 14 Surface Parking lot, 50 spaces N/A N/A Surface parking 2,880 SY $160 $460,800 $37,786 $498,586 0% $0 100% $498,586
Smith Tower Parking lot reconstruction N/A N/A Surface parking 1,140 SY $160 $182,400 $14,957 $197,357 0% $0 100% $197,357
At 2 intersections from 5th to 6th on Washington N/A N/A Road reconstruction 600 SY $235 $141,000 $11,562 $152,562 0% $0 100% $152,562
Along 5th Street N/A N/A Road reconstruction 1,200 SY $235 $282,000 $23,124 $305,124 0% $0 100% $305,124
Along 7th & Broadway through 17th (NB track) ‐ 11 intersections N/A N/A Road reconstruction 6,950 SY $235 $1,633,250 $133,927 $1,767,177 0% $0 100% $1,767,177
Along Washington and 17th to Broadway (SB Track) ‐ 13 Intersections N/A N/A Road reconstruction 8,130 SY $235 $1,910,550 $156,665 $2,067,215 0% $0 100% $2,067,215
17th Street excluding double‐trackway N/A N/A Road reconstruction 5,300 SY $235 $1,245,500 $102,131 $1,347,631 0% $0 100% $1,347,631
McLoughlin excluding double‐trackway, including I‐5 to G street regrading N/A N/A Road reconstruction 14,640 SY $235 $3,440,400 $282,113 $3,722,513 0% $0 100% $3,722,513
Along Washington from 5th to 7th N/A N/A Road reconstruction 1,780 SY $235 $418,300 $34,301 $452,601 0% $0 100% $452,601
Along 7th & Broadway to 17th (N/B track) N/A N/A Road reconstruction 9,510 SY $235 $2,234,850 $183,258 $2,418,108 0% $0 100% $2,418,108
Along Washington & 17th to Broadway (S/B track) N/A N/A Road reconstruction 8,700 SY $235 $2,044,500 $167,649 $2,212,149 0% $0 100% $2,212,149
15th & 16th @ Mill P&R N/A N/A Road reconstruction 1,280 SY $235 $300,800 $24,666 $325,466 0% $0 100% $325,466
Along Washington & 17th to Broadway, includes all sides of Mill PnR N/A N/A Sidewalk reconstruction, downtown 35 BF $67,900 $2,376,500 $194,873 $2,571,373 0% $0 100% $2,571,373
Along 7th and Broadway to 17th N/A N/A Sidewalk reconstruction, downtown 24 BF $67,900 $1,629,600 $133,627 $1,763,227 0% $0 100% $1,763,227
Along 17th from Broadway to G Street N/A N/A Sidewalk reconstruction, midtown 10 BF $45,300 $453,000 $37,146 $490,146 0% $0 100% $490,146
Along McLoughlin from G St. to Ft. Van. Way N/A N/A Sidewalk reconstruction, midtown 16 BF $45,300 $724,800 $59,434 $784,234 0% $0 100% $784,234
McLoughlin access to Clark Parking Structure N/A N/A Street, 2‐lane & CTL 9,800 LF $610 $5,978,000 $490,196 $6,468,196 0% $0 100% $6,468,196

SYSTEMS $39,627,735 $0 $39,627,735
On Columbia River Bridge 461+00 475+42 Train control, double track 1,440 LF $345 $496,800 $40,738 $537,538 0% $0 100% $537,538
On Columbia River Bridge approach 475+44 486+60 Train control, double track 1,120 LF $345 $386,400 $31,685 $418,085 0% $0 100% $418,085
Along Washington 486+60 491+32 Train control, double track 470 LF $345 $162,150 $13,296 $175,446 0% $0 100% $175,446
Along 7th & Broadway (N/B track) 491+32 525+88 Train control, single track 3,460 LF $275 $951,500 $78,023 $1,029,523 0% $0 100% $1,029,523
Turnaround Track 1 (S/B Track to N/B Track) 493+72 493+48 Train control, single track 190 LF $275 $52,250 $4,285 $56,535 0% $0 100% $56,535
Along Washington & 17th (S/B track) 491+38 526+47 Train control, single track 3,510 LF $275 $965,250 $79,151 $1,044,401 0% $0 100% $1,044,401
Turnaround Track 2 (N/B Track to S/B Track) 523+80 523+96 Train control, single track 210 LF $275 $57,750 $4,736 $62,486 0% $0 100% $62,486
Along 17th & McLoughlin 525+88 553+16 Train control, double track 2,730 LF $345 $941,850 $77,232 $1,019,082 0% $0 100% $1,019,082
Tail track at Clark Station 553+16 556+45 Train control, single track 330 LF $275 $90,750 $7,442 $98,192 0% $0 100% $98,192
On Columbia River Bridge approach ‐ structure 481+18 483+80 Train control, No.6 single cross‐over 2 EA $260,000 $520,000 $42,640 $562,640 0% $0 100% $562,640
Turnaround Track 1 (N/B Track) 494+17 N/A Train control, 150m single turnout, equilateral 1 EA $210,000 $210,000 $17,220 $227,220 0% $0 100% $227,220

Turnaround Track 1 (S/B Track) 494+41 N/A Train control, 150m single turnout 1 EA $210,000 $210,000 $17,220 $227,220 0% $0 100% $227,220
Turnaround Track 2 (N/B Track) 523+10 N/A Train control, 150m single turnout, equilateral 1 EA $210,000 $210,000 $17,220 $227,220 0% $0 100% $227,220

Turnaround Track 2 (S/B Track) 523+26 N/A Train control, 150m single turnout 1 EA $210,000 $210,000 $17,220 $227,220 0% $0 100% $227,220
West of Clark Station 545+43 546+53 Train control, 50m double cross‐over 1 EA $260,000 $260,000 $21,320 $281,320 0% $0 100% $281,320
Tail track at Clark Station 553+72 N/A Train control, 50m single turnout 1 EA $210,000 $210,000 $17,220 $227,220 0% $0 100% $227,220
Washington and 5th Street 486+60 489+37 Gated Intersection 1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420
New lights at Washington & 6th, 7th, 8th, 9th, Evergreen, 11th, 12th, 13th, Mill 
Plain,15th, 16th, 17th and Main & 17th (S/B Sta.)

489+43 522+87 Traffic signal, new 13 EA $341,000 $4,433,000 $363,506 $4,796,506 0% $0 100% $4,796,506

New lights at Main and 7th and Broadway and 7th, 8th, 9th, Evergreen, 11th, 12th, 
13th, Mill Plain, 15th, 16th, 17th (N/B Sta.)

491+32 525+88 Traffic signal, new 12 EA $341,000 $4,092,000 $335,544 $4,427,544 0% $0 100% $4,427,544

New lights at 17th and C St, D St, E St, F St, Clark PnR/W Marshall parking access, E 
Marshall parking access.

525+88 553+16 Traffic signal, new 6 EA $341,000 $2,046,000 $167,772 $2,213,772 0% $0 100% $2,213,772

17th and McLoughlin, ped crossing 541+58 541+92 Gated Intersection 1 EA $310,000 $310,000 $25,420 $335,420 0% $0 100% $335,420
Ft. Vancouver Way 556+06 N/A Traffic signal, modify existing 1 EA $100,000 $100,000 $8,200 $108,200 0% $0 100% $108,200
Washington & 5th Street N/A N/A Traction power, substation 1 EA $1,380,000 $1,380,000 $113,160 $1,493,160 0% $0 100% $1,493,160
17th & G Street N/A N/A Traction power, substation 1 EA $1,380,000 $1,380,000 $113,160 $1,493,160 0% $0 100% $1,493,160
On Columbia River Bridge 461+00 475+42 TES system, catenary, double track, ceiling 

supported
1,440 LF $300 $432,000 $35,424 $467,424 0% $0 100% $467,424

On Columbia River Bridge approach 475+44 486+60 TES system, catenary, double track, standard 
poles

1,120 LF $321 $359,520 $29,481 $389,001 0% $0 100% $389,001

Along Washington 486+60 491+32 TES system, single wire, double track, dual‐use 
decorative poles

470 LF $1,110 $521,700 $42,779 $564,479 0% $0 100% $564,479

Along 7th & Broadway (N/B track) 491+32 525+88 TES system, single wire, single track, dual‐use 
decorative poles

3,460 LF $1,060 $3,667,600 $300,743 $3,968,343 0% $0 100% $3,968,343

Turnaround Track 1 (S/B Track to N/B Track) 493+72 493+48 TES system, single wire, single track, dual‐use 
decorative poles

190 LF $1,060 $201,400 $16,515 $217,915 0% $0 100% $217,915

Along Washington & 17th (S/B track) 491+38 526+47 TES system, single wire, single track, dual‐use 
decorative poles

3,510 LF $1,060 $3,720,600 $305,089 $4,025,689 0% $0 100% $4,025,689
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Turnaround Track 2 (N/B Track to S/B Track) 523+80 523+96 TES system, single wire, single track, dual‐use 
decorative poles

210 LF $1,060 $222,600 $18,253 $240,853 0% $0 100% $240,853

Along 17th & McLoughlin 525+88 553+16 TES system, single wire, double track, dual‐use 
standard poles

2,730 LF $590 $1,610,700 $132,077 $1,742,777 0% $0 100% $1,742,777

Tail track at Clark Station 553+16 556+45 TES system, single wire, single track, dual‐use 
standard poles

330 LF $540 $178,200 $14,612 $192,812 0% $0 100% $192,812

On Columbia River Bridge 461+00 475+42 Communication, line, double 1,440 LF $275 $396,000 $32,472 $428,472 0% $0 100% $428,472
On Columbia River Bridge approach 475+44 486+60 Communication, line, double 1,120 LF $275 $308,000 $25,256 $333,256 0% $0 100% $333,256
Along Washington 486+60 491+32 Communication, line, double 470 LF $275 $129,250 $10,599 $139,849 0% $0 100% $139,849
N/B single track along 7th and Broadway to 17th 491+32 525+88 Communication, line, single 3,460 LF $225 $778,500 $63,837 $842,337 0% $0 100% $842,337
Turnaround Track 1 (S/B Track to N/B Track) 493+72 493+48 Communication, line, single 190 LF $225 $42,750 $3,506 $46,256 0% $0 100% $46,256
S/B single track along Washington and 17th to Broadway (S/B Sta.) 491+38 526+47 Communication, line, single 3,510 LF $225 $789,750 $64,760 $854,510 0% $0 100% $854,510
Turnaround Track 2 (N/B Track to S/B Track) 523+80 523+96 Communication, line, single 210 LF $225 $47,250 $3,875 $51,125 0% $0 100% $51,125
Along 17th & McLoughlin 525+88 553+16 Communication, line, double 2,730 LF $275 $750,750 $61,562 $812,312 0% $0 100% $812,312
Tail track at Clark Station 553+16 556+45 Communication, line, single 330 LF $225 $74,250 $6,089 $80,339 0% $0 100% $80,339
On Columbia River Bridge 461+00 475+42 Bridge security systems 1,440 LF $200 $288,000 $23,616 $311,616 0% $0 100% $311,616
Washington & 5th Street N/A N/A Signal/Communication Building 1 EA $380,000 $380,000 $31,160 $411,160 0% $0 100% $411,160
At Washington & 15th Street Station N/A N/A Signal/Communication Building 1 EA $380,000 $380,000 $31,160 $411,160 0% $0 100% $411,160
At Clark Station N/A N/A Signal/Communication Building 1 EA $380,000 $380,000 $31,160 $411,160 0% $0 100% $411,160
At Washington & 6th Street Station N/A N/A Fare collection, 1 entrance 2 EA $140,000 $280,000 $22,960 $302,960 0% $0 100% $302,960
At S/B Washington & 9th Street Station Platform N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $11,480 $151,480 0% $0 100% $151,480
At N/B Broadway and Evergreen Blvd Station Platform N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $11,480 $151,480 0% $0 100% $151,480
At S/B Washington & 15th Street Station Platform N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $11,480 $151,480 0% $0 100% $151,480
At N/B Broadway & 16th Street Station Platform N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $11,480 $151,480 0% $0 100% $151,480
At Clark Station N/A N/A Fare collection, 1 entrance 1 EA $140,000 $140,000 $11,480 $151,480 0% $0 100% $151,480

OTHER $28,328,640 $0 $28,328,640
Building Demolition, Partial & Full ROW LS $300,000 $24,600 $324,600 0% $0 100% $324,600
Stormwater Treatment Stormwater Treatment LS $1,500,000 $123,000 $1,623,000 0% $0 100% $1,623,000
Utility Relocation Utility Relocation LS $3,400,000 $278,800 $3,678,800 0% $0 100% $3,678,800
Hazardous material removal and/or mitigation Hazardous material mitigation LS $2,000,000 $164,000 $2,164,000 0% $0 100% $2,164,000
Environmental mitigation Environmental mitigation LS $2,000,000 $164,000 $2,164,000 0% $0 100% $2,164,000
Erosion & Sediment Control TESC (Transit) 2.0 % $1,652,847 N/A $0 N/A $1,652,847
Traffic Control Traffic Control (Transit) 2.0 % $2,597,861 N/A $0 N/A $2,597,861
Mobilization Mobilization 10.0 % $13,249,092 N/A $0 N/A $13,249,092
Artwork, allowance Artwork, allowance 0.6 % $874,440 N/A $0 N/A $874,440

SUBTOTAL CONSTRUCTION $146,614,447 $0 $146,614,447

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Final Design Final Design (Design‐Bid‐Build) 7.0 % $10,263,011 N/A $0 N/A $10,263,011
Design & Construction Project Management Design & Construction Project Management 12.0 % $17,593,734 N/A $0 N/A $17,593,734

Construction Administration & Management  Construction Administration & Management  0.0 % $0 N/A $0 N/A $0

Insurance  Bonding & Insurance (Design‐Bid‐Build) 0.0 % $0 N/A $0 N/A $0
Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

Start up Start up LS $2,000,000 $164,000 $2,164,000 0% $0 100% $2,164,000

SUBTOTAL OWNER PROFESSIONAL SERVICES $30,020,745 $0 $30,020,745

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $12,700,000 $0 $12,700,000 0% $0 100% $12,700,000
Relocation ROW LS $300,000 $0 $300,000 0% $0 100% $300,000

Environmental mitigation LS $0 $0 0% $0 100% $0

SUBTOTAL RIGHT‐OF‐WAY $13,000,000 $0 $13,000,000

TOTAL COST ‐ TRANSIT (STATE LINE TO CLARK COLLEGE) $189,635,192 $0 $189,635,192

PARK & RIDE STRUCTURES

STATIONS $89,727,555 $0 $89,727,555
Columbia Parking Structure, 570 spaces N/A N/A Columbia Parking Structure LS $22,300,000 $1,828,600 $24,128,600 0% $0 100% $24,128,600
Mill District Parking Structure, 420 spaces N/A N/A Mill District Parking Structure LS $14,800,000 $1,213,600 $16,013,600 0% $0 100% $16,013,600
Central Parking Structure, 1910 spaces N/A N/A Clark Parking Structure LS $44,600,000 $3,657,200 $48,257,200 0% $0 100% $48,257,200
At Central P&R Kiss‐n‐Ride lower floor N/A N/A Road reconstruction 3,140 SY $235 $737,900 $60,508 $798,408 0% $0 100% $798,408
At Central P&R Kiss‐n‐Ride upper floor N/A N/A Bridge, concrete, WA 2,040 LS $489,600 $40,147 $529,747 0% $0 100% $529,747
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SITEWORK $3,362,553 $0 $3,362,553
At Central Parking Structure ‐ sidewalk along south side N/A N/A Pedestrian walkway, concrete 340 SY $93 $31,620 $2,593 $34,213 0% $0 100% $34,213
At Central Parking Structure N/A N/A Landscaping, allowance LS $200,000 $16,400 $216,400 0% $0 100% $216,400
West access to Central from 4th Plain ‐ 6 walls N/A N/A Wall, MSE 12,500 SF $56 $700,000 $57,400 $757,400 0% $0 100% $757,400
Central Access Road N/A N/A Road reconstruction 9,260 SY $235 $2,176,100 $178,440 $2,354,540 0% $0 100% $2,354,540

OTHER $13,286,199 $0 $13,286,199
Building Demolition, Partial & Full ROW LS $100,000 $8,200 $108,200 0% $0 100% $108,200
Hazardous material removal and/or mitigation Hazardous material mitigation LS $1,000,000 $82,000 $1,082,000 0% $0 100% $1,082,000
Environmental mitigation Environmental mitigation LS $500,000 $41,000 $541,000 0% $0 100% $541,000
Traffic control Traffic Control (Transit) 2.0 % $1,894,262 N/A $0 N/A $1,894,262
Mobilization Mobilization 10.0 % $9,660,737 N/A $0 N/A $9,660,737

CONTRACTOR PROFESSIONAL SERVICES $12,765,157 $0 $12,765,157
Final Design Final Design (Design‐Build) 8.0 % $8,510,105 $0 $8,510,105
Contractor Project Management Design & Construction Project Management 

(Design‐Build)
4.0 % $4,255,052 $0 $4,255,052

Insurance  Bonding & Insurance (Design‐Build) 0.0 % $0 N/A $0 N/A $0

SUBTOTAL CONSTRUCTION $119,141,464 $0 $119,141,464

OWNER PROFESSIONAL SERVICES

Preliminary Engineering Preliminary Engineering 0.0 % $0 N/A $0 N/A $0
Procurement Procurement (Design‐Build) 1.0 % $1,191,415 N/A $0 N/A $1,191,415
Pre‐qualified Bidder Compensation Stipend (Design‐Build) LS $3,000,000 $3,000,000 0% $0 100% $3,000,000
Construction Oversight Design & Construction Oversight (Design‐

Build)
4.0 % $4,765,659 N/A $0 N/A $4,765,659

Legal, Permits & Review Fees Legal, Permits & Review Fees 0.0 % $0 N/A $0 N/A $0
Surveys, Testing, Investigation & Inspection Surveys, Testing, Investigation & Inspection 0.0 % $0 N/A $0 N/A $0

SUBTOTAL OWNER PROFESSIONAL SERVICES $8,957,074 $0 $8,957,074

RIGHT‐OF‐WAY & OFF‐SITE MITIGATION

Purchase ROW LS $11,100,000 $0 $11,100,000 0% $0 100% $11,100,000
Relocation ROW LS $0 $0 $0 0% $0 100% $0

Environmental mitigation LS $0 $0 $0 0% $0 100% $0

SUBTOTAL RIGHT‐OF‐WAY $11,100,000 $0 $11,100,000

TOTAL COST ‐ PARK & RIDE STRUCTURES $139,198,538 $0 $139,198,538

SUPPORT FACILITIES AND VEHICLES

Modify existing station signage Modify existing station signage 3.60 RM $20,000 $72,000 $72,000 0% $0 100% $72,000
Steel Bridge improvements Steel Bridge improvements LS $250,000 $250,000 0% $0 100% $250,000
Maintenance facility, LRT, allowance Maintenance facility, LRT, allowance LS $37,200,000 $37,200,000 0% $0 100% $37,200,000
Train control, interlocking, with building Train control, interlocking, with building LS $1,200,000 $1,200,000 0% $0 100% $1,200,000
Communications system, modifications Communications system, modifications LS $60,000 $60,000 0% $0 100% $60,000
Operations center, LRT Operations center, LRT LS $2,000,000 $2,000,000 0% $0 100% $2,000,000
Re‐write operations software Re‐write operations software LS $1,000,000 $1,000,000 0% $0 100% $1,000,000
LRV LRV 19 EA $4,800,000 $91,200,000 $4,985,600 $96,185,600 0% $0 100% $96,185,600

TOTAL COST ‐ SUPPORT FACILITIES & VEHICLES $137,967,600 $0 $137,967,600

TOTAL PROJECT COST $2,371,980,981 73.6% $1,746,130,766 26.4% $625,850,214

Costs, which are in Q1 2011 dollars, do not include risk or escalation.
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